

ĐO Y TẾ
TRUNG TÂM MUA SẴM
TẬP TRUNG THUỐC QUỐC GIA
Số 42/QĐ-TTMS

CỘNG HÒA XÃ HỘI CHỦ NGHĨA VIỆT NAM
Độc lập - Tự do - Hạnh phúc

Hà Nội, ngày 22 tháng 8 năm 2023

QUYẾT ĐỊNH

Về việc phê duyệt kết quả lựa chọn nhà thầu
Gói thầu số 02: Cung cấp 19 mặt hàng thuốc cho các tỉnh miền Trung và
khu vực Tây Nguyên (mã hiệu: ĐTTT.02.2023)

GIÁM ĐỐC TRUNG TÂM MUA SẴM TẬP TRUNG THUỐC QUỐC GIA

Căn cứ Luật Đấu thầu ngày 26/11/2013;

Căn cứ Luật Dược ngày 06/4/2016;

Căn cứ Nghị định số 63/2014/NĐ-CP ngày 26/6/2014 của Chính phủ quy
định chi tiết thi hành một số điều của Luật Đấu thầu về lựa chọn nhà thầu;

Căn cứ Nghị định số 34/2017/NĐ-CP ngày 08/5/2017 của Chính phủ quy
định chi tiết một số điều và biện pháp thi hành Luật Dược;

Căn cứ Nghị quyết số 112/NQ-CP ngày 30/12/2016 của Chính phủ về việc
thành lập Trung tâm mua sắm tập trung thuốc Quốc gia;

Căn cứ Thông tư số 15/2019/TT-BYT ngày 11/7/2019 của Bộ trưởng Bộ Y tế
quy định về việc đấu thầu thuốc tại các cơ sở y tế công lập;

Căn cứ Thông tư số 06/2023/TT-BYT ngày 12/3/2023 của Bộ trưởng Bộ Y tế
sửa đổi, bổ sung một số điều của Thông tư số 15/2019/TT-BYT ngày 11 tháng 7
năm 2019 của Bộ trưởng Bộ Y tế quy định việc đấu thầu thuốc tại các cơ sở y tế
công lập;

Căn cứ Thông tư số 03/2019/TT-BYT ngày 28/3/2019 của Bộ trưởng Bộ Y tế
ban hành Danh mục thuốc sản xuất trong nước đáp ứng yêu cầu về điều trị, giá
thuốc và khả năng cung cấp;

Căn cứ Thông tư số 15/2020/TT-BYT ngày 10/8/2020 của Bộ trưởng Bộ Y tế
ban hành danh mục thuốc đấu thầu, danh mục thuốc đấu thầu tập trung, danh
mục thuốc được áp dụng hình thức đàm phán giá;

Căn cứ Thông tư số 15/2022/TT-BYT ngày 09/12/2022 của Bộ trưởng Bộ Y tế
về việc sửa đổi, bổ sung một số điều và Phụ lục tại Thông tư số 03/2019/TT-BYT
ngày 28 tháng 3 năm 2019 của Bộ trưởng Bộ Y tế ban hành Danh mục thuốc sản
xuất trong nước đáp ứng yêu cầu về điều trị, giá thuốc và khả năng cung cấp và
Thông tư số 15/2020/TT-BYT ngày 10/8/2020 của Bộ trưởng Bộ Y tế ban hành
Danh mục thuốc đấu thầu, Danh mục thuốc đấu thầu tập trung, Danh mục thuốc
được áp dụng hình thức đàm phán giá.

[Chữ ký]

Căn cứ Thông tư số 08/2022/TT-BYT ngày 11/3/2022 của Bộ trưởng Bộ Kế hoạch và Đầu tư quy định chi tiết việc cung cấp, đăng tải thông tin về đấu thầu và lựa chọn nhà thầu trên Hệ thống mạng đấu thầu quốc gia;

Căn cứ Quyết định số 1650/QĐ-BYT ngày 27/4/2017 của Bộ trưởng Bộ Y tế về việc ban hành Quy chế tổ chức và hoạt động của Trung tâm Mua sắm tập trung thuốc Quốc gia;

Căn cứ Quyết định số 2739/QĐ-BYT ngày 30/6/2023 của Bộ trưởng Bộ Y tế về việc phê duyệt Kế hoạch lựa chọn nhà thầu cung cấp thuốc thuộc danh mục đấu thầu tập trung cấp quốc gia do Trung tâm Mua sắm tập trung thuốc Quốc gia thực hiện năm 2023;

Căn cứ Quyết định số 60/QĐ-TTMM ngày 05/7/2023 của Giám đốc Trung tâm Mua sắm tập trung thuốc Quốc gia về việc phê duyệt Hồ sơ mời thầu qua mạng các gói thầu thuộc kế hoạch lựa chọn nhà thầu cung cấp thuốc thuộc Danh mục đấu thầu tập trung cấp quốc gia của Trung tâm Mua sắm tập trung thuốc Quốc gia năm 2023;

Căn cứ Quyết định số 85/QĐ-TTMM ngày 22/8/2023 của Giám đốc Trung tâm Mua sắm tập trung thuốc Quốc gia về việc phê duyệt danh sách nhà thầu và các thuốc đáp ứng yêu cầu về kỹ thuật Gói thầu số 02: Cung cấp 19 mặt hàng thuốc cho các tỉnh miền Trung và khu vực Tây Nguyên (mã hiệu: ĐTTT.02.2023);

Căn cứ Quyết định số 88/QĐ-TTMM ngày 23/8/2023 của Giám đốc Trung tâm Mua sắm tập trung thuốc Quốc gia về việc phê duyệt danh sách sắp hạng nhà thầu Gói thầu số 02: Cung cấp 19 mặt hàng thuốc cho các tỉnh miền Trung và khu vực Tây Nguyên (mã hiệu: ĐTTT.02.2023);

Căn cứ Biên bản thương thảo Thỏa thuận hàng giữa Bên mời thầu và các nhà thầu;

Căn cứ các Từ trình số 13/NVLT ngày 26/8/2023; số 14/NVLT ngày 28/8/2023 về việc phê duyệt kết quả lựa chọn nhà thầu đợt 1, đợt 2 các gói thầu cung cấp thuốc thuộc Danh mục đấu thầu tập trung cấp quốc gia của Trung tâm Mua sắm tập trung thuốc Quốc gia năm 2023;

Căn cứ Biên bản thẩm định kết quả lựa chọn nhà thầu số 08/BCTD ngày 29/8/2023 của Tổ thẩm định đấu thầu Gói thầu số 02: Cung cấp 19 mặt hàng thuốc cho các tỉnh miền Trung và khu vực Tây Nguyên (mã hiệu: ĐTTT.02.2023);

Theo đề nghị của Trưởng phòng Nghiệp vụ Đấu thầu.

QUYẾT ĐỊNH:

Điều 1. Phê duyệt kết quả lựa chọn nhà thầu Gói thầu số 02: Cung cấp 19 mặt hàng thuốc cho các tỉnh miền Trung và khu vực Tây Nguyên (mã hiệu: ĐTTT.02.2023) thuộc kế hoạch lựa chọn nhà thầu được Bộ trưởng Bộ Y tế phê duyệt tại Quyết định số 2739/QĐ-BYT, cụ thể:

- Nhà thầu trúng thầu, giá trúng thầu, danh mục thuốc chi tiết tại phụ lục kèm theo.

- Cách thức thực hiện: Trung tâm Mua sắm tập trung thuốc Quốc gia ký thỏa thuận khung, các cơ sở y tế ký hợp đồng trực tiếp với nhà thầu.

- Thời gian thực hiện thỏa thuận khung: kể từ ngày ký đến hết ngày 31/8/2024.

- Thời gian thực hiện hợp đồng giữa các cơ sở y tế và nhà thầu: kể từ ngày ký đến hết ngày 31/8/2024.

- Loại hợp đồng: Theo đơn giá cố định.

Điều 2. Giá trúng thầu đã nêu tại Điều 1 là giá đã bao gồm tất cả các chi phí liên quan để thực hiện gói thầu như chi phí vận chuyển, bảo quản, bảo hành thuốc, các dịch vụ liên quan và các loại thuế, phí theo quy định hiện hành.

Điều 3. Trung tâm Mua sắm tập trung thuốc Quốc gia có trách nhiệm ký kết Thỏa thuận khung với nhà thầu trúng thầu. Các cơ sở y tế ký hợp đồng với nhà thầu trúng thầu để cung cấp các mặt hàng thuốc nêu tại Điều 1 theo đúng các quy định hiện hành.

Điều 4. Quyết định này có hiệu lực thi hành kể từ ngày ký ban hành.

Điều 5. Các Ông (Bà): Chánh Văn phòng, Trưởng các Phòng Nghiệp vụ thuộc Trung tâm Mua sắm tập trung thuốc Quốc gia, Thủ trưởng các đơn vị có liên quan và nhà thầu có tên tại Điều 1 chịu trách nhiệm thi hành Quyết định này. *ph*

Nơi nhận:

- Nhà Quốc gia;
- Bộ trưởng (để báo cáo);
- Các đồng chí Thủ trưởng (để báo cáo);
- Báo Nhân dân và báo Việt Nam;
- Cổng thông tin điện tử Bộ Y tế;
- Các Phó Giám đốc;
- Lưu: VT, NVDT.



Lê Thanh Dũng

with a 100% success rate.

Copyright © 2007 by The McGraw-Hill Companies, Inc. All rights reserved. Printed in the United States of America. This book is published by The McGraw-Hill Companies, Inc.

How much time does it take to find a solution? **20** Along it takes 3000 ms. Along it takes 3000 ms. Along it takes 3000 ms.

[illegible]

For the purpose of this form, the following definitions shall apply:

Sl. No.	Name of the Person	Age	Gender	Marital Status	Occupation	Income (Rs.)	Assets (Rs.)	Liabilities (Rs.)	Net Worth (Rs.)	Date of Birth	Place of Birth	Religion	Caste	Signature	Date	Remarks	Status
1	Mr. A. B. C.	45	Male	Married	Business	100000	500000	100000	400000	10/10/1975	Delhi	Hindu	Sharma	[Signature]	10/10/2020	Asset	Asset
2	Mr. D. E. F.	35	Male	Single	Engineer	80000	300000	50000	250000	05/05/1985	Mumbai	Muslim	Khan	[Signature]	05/05/2020	Asset	Asset
3	Mr. G. H. I.	55	Male	Married	Retired	60000	200000	100000	100000	15/03/1965	Chennai	Hindu	Reddy	[Signature]	15/03/2020	Asset	Asset
4	Mr. J. K. L.	25	Male	Single	Student	20000	100000	0	90000	01/01/1995	Kolkata	Hindu	Das	[Signature]	01/01/2020	Asset	Asset
5	Mr. M. N. O.	65	Male	Married	Farmer	40000	150000	80000	70000	20/08/1955	Jaipur	Hindu	Sharma	[Signature]	20/08/2020	Asset	Asset
6	Mr. P. Q. R.	30	Female	Single	Teacher	70000	250000	30000	220000	12/06/1990	Bangalore	Hindu	Sharma	[Signature]	12/06/2020	Asset	Asset
7	Mr. S. T. U.	40	Male	Married	Business	90000	400000	120000	280000	08/09/1980	Hyderabad	Muslim	Ali	[Signature]	08/09/2020	Asset	Asset
8	Mr. V. W. X.	50	Male	Married	Engineer	75000	350000	60000	290000	22/04/1970	Pune	Hindu	Patil	[Signature]	22/04/2020	Asset	Asset
9	Mr. Y. Z. A.	38	Male	Single	Doctor	120000	600000	150000	450000	03/07/1982	Delhi	Hindu	Sharma	[Signature]	03/07/2020	Asset	Asset
10	Mr. B. C. D.	60	Male	Married	Retired	50000	200000	100000	100000	18/11/1960	Mumbai	Hindu	Sharma	[Signature]	18/11/2020	Asset	Asset
11	Mr. E. F. G.	28	Female	Single	Student	15000	80000	0	65000	10/02/1992	Kolkata	Hindu	Das	[Signature]	10/02/2020	Asset	Asset
12	Mr. H. I. J.	42	Male	Married	Business	85000	380000	90000	290000	25/05/1978	Chennai	Hindu	Sharma	[Signature]	25/05/2020	Asset	Asset
13	Mr. K. L. M.	52	Male	Married	Engineer	70000	320000	50000	270000	14/08/1968	Bangalore	Hindu	Sharma	[Signature]	14/08/2020	Asset	Asset
14	Mr. N. O. P.	32	Male	Single	Student	25000	120000	0	95000	07/03/1988	Hyderabad	Muslim	Ali	[Signature]	07/03/2020	Asset	Asset
15	Mr. Q. R. S.	62	Male	Married	Farmer	45000	180000	90000	90000	28/12/1958	Jaipur	Hindu	Sharma	[Signature]	28/12/2020	Asset	Asset
16	Mr. T. U. V.	22	Female	Single	Student	18000	90000	0	72000	04/01/1998	Pune	Hindu	Patil	[Signature]	04/01/2020	Asset	Asset
17	Mr. W. X. Y.	48	Male	Married	Business	95000	420000	130000	290000	16/04/1972	Delhi	Hindu	Sharma	[Signature]	16/04/2020	Asset	Asset
18	Mr. Z. A. B.	58	Male	Married	Engineer	78000	360000	65000	300000	29/09/1962	Mumbai	Hindu	Sharma	[Signature]	29/09/2020	Asset	Asset
19	Mr. C. D. E.	36	Male	Single	Doctor	110000	550000	140000	410000	09/06/1984	Chennai	Hindu	Sharma	[Signature]	09/06/2020	Asset	Asset
20	Mr. F. G. H.	64	Male	Married	Retired	55000	220000	110000	110000	21/07/1956	Bangalore	Hindu	Sharma	[Signature]	21/07/2020	Asset	Asset
21	Mr. I. J. K.	26	Female	Single	Student	16000	85000	0	69000	11/04/1994	Hyderabad	Muslim	Ali	[Signature]	11/04/2020	Asset	Asset
22	Mr. L. M. N.	44	Male	Married	Business	88000	390000	95000	295000	02/10/1976	Jaipur	Hindu	Sharma	[Signature]	02/10/2020	Asset	Asset
23	Mr. O. P. Q.	54	Male	Married	Engineer	72000	330000	55000	275000	17/02/1966	Pune	Hindu	Patil	[Signature]	17/02/2020	Asset	Asset
24	Mr. R. S. T.	34	Male	Single	Student	22000	110000	0	88000	06/05/1986	Delhi	Hindu	Sharma	[Signature]	06/05/2020	Asset	Asset
25	Mr. U. V. W.	66	Male	Married	Farmer	48000	190000	95000	95000	30/11/1954	Chennai	Hindu	Sharma	[Signature]	30/11/2020	Asset	Asset
26	Mr. X. Y. Z.	24	Female	Single	Student	19000	95000	0	76000	13/08/1996	Bangalore	Hindu	Sharma	[Signature]	13/08/2020	Asset	Asset
27	Mr. A. B. C.	46	Male	Married	Business	92000	410000	125000	285000	19/03/1974	Hyderabad	Muslim	Ali	[Signature]	19/03/2020	Asset	Asset
28	Mr. D. E. F.	56	Male	Married	Engineer	76000	340000	62000	280000	23/06/1964	Jaipur	Hindu	Sharma	[Signature]	23/06/2020	Asset	Asset
29	Mr. G. H. I.	37	Male	Single	Doctor	115000	580000	145000	435000	14/09/1983	Mumbai	Hindu	Sharma	[Signature]	14/09/2020	Asset	Asset
30	Mr. J. K. L.	67	Male	Married	Retired	58000	230000	115000	115000	26/12/1953	Chennai	Hindu	Sharma	[Signature]	26/12/2020	Asset	Asset
31	Mr. M. N. O.	27	Female	Single	Student	17000	88000	0	71000	08/07/1993	Bangalore	Hindu	Sharma	[Signature]	08/07/2020	Asset	Asset
32	Mr. P. Q. R.	47	Male	Married	Business	97000	430000	135000	295000	24/01/1973	Hyderabad	Muslim	Ali	[Signature]	24/01/2020	Asset	Asset
33	Mr. S. T. U.	57	Male	Married	Engineer	74000	350000	64000	286000	31/05/1963	Jaipur	Hindu	Sharma	[Signature]	31/05/2020	Asset	Asset
34	Mr. V. W. X.	39	Male	Single	Doctor	118000	600000	150000	450000	04/11/1981	Pune	Hindu	Sharma	[Signature]	04/11/2020	Asset	Asset
35	Mr. Y. Z. A.	69	Male	Married	Retired	60000	240000	120000	120000	10/04/1951	Delhi	Hindu	Sharma	[Signature]	10/04/2020	Asset	Asset
36	Mr. B. C. D.	29	Female	Single	Student	20000	100000	0	80000	15/12/1991	Mumbai	Hindu	Sharma	[Signature]	15/12/2020	Asset	Asset
37	Mr. E. F. G.	49	Male	Married	Business	99000	440000	140000	300000	27/08/1971	Chennai	Hindu	Sharma	[Signature]	27/08/2020	Asset	Asset
38	Mr. H. I. J.	59	Male	Married	Engineer	78000	360000	66000	294000	01/02/1961	Bangalore	Hindu	Sharma	[Signature]	01/02/2020	Asset	Asset
39	Mr. K. L. M.	31	Male	Single	Student	23000	115000	0	92000	18/09/1989	Hyderabad	Muslim	Ali	[Signature]	18/09/2020	Asset	Asset
40	Mr. N. O. P.	71	Male	Married	Farmer	50000	200000	100000	100000	05/06/1949	Jaipur	Hindu	Sharma	[Signature]	05/06/2020	Asset	Asset
41	Mr. Q. R. S.	21	Female	Single	Student	18000	90000	0	72000	22/03/1999	Pune	Hindu	Patil	[Signature]	22/03/2020	Asset	Asset
42	Mr. T. U. V.	51	Male	Married	Business	94000	420000	130000	290000	11/07/1969	Delhi	Hindu	Sharma	[Signature]	11/07/2020	Asset	Asset
43	Mr. W. X. Y.	61	Male	Married	Engineer	76000	340000	64000	280000	28/10/1959	Mumbai	Hindu	Sharma	[Signature]	28/10/2020	Asset	Asset
44	Mr. Z. A. B.	33	Male	Single	Doctor	120000	600000	150000	450000	09/01/1987	Chennai	Hindu	Sharma	[Signature]	09/01/2020	Asset	Asset
45	Mr. C. D. E.	73	Male	Married	Retired	62000	250000	125000	125000	13/05/1947	Bangalore	Hindu	Sharma	[Signature]	13/05/2020	Asset	Asset
46	Mr. F. G. H.	23	Female	Single	Student	19000	95000	0	76000	25/11/1997	Hyderabad	Muslim	Ali	[Signature]	25/11/2020	Asset	Asset
47	Mr. I. J. K.	53	Male	Married	Business	96000	430000	135000	295000	07/04/1967	Jaipur	Hindu	Sharma	[Signature]	07/04/2020	Asset	Asset
48	Mr. L. M. N.	63	Male	Married	Engineer	74000	350000	64000	286000	19/08/1957	Pune	Hindu	Sharma	[Signature]	19/08/2020	Asset	Asset
49	Mr. O. P. Q.	35	Male	Single	Doctor	122000	620000	155000	465000	21/02/1985	Delhi	Hindu	Sharma	[Signature]	21/02/2020	Asset	Asset
50	Mr. R. S. T.	75	Male	Married	Retired	64000	260000	130000	130000	03/09/1945	Mumbai	Hindu	Sharma	[Signature]	03/09/2020	Asset	Asset

XXXXX

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Days)	Project Budget (USD)	Project Actual Cost (USD)	Project Profit (USD)	Project ROI (%)	Project Risk Level	Project Manager	Project Sponsor	Project Stakeholders	Project Location	Project Country
1	Project A	Software Development	Completed	2023-01-01	2023-03-31	90	100000	95000	5000	5%	Low	John Doe	John Doe	John Doe, Jane Smith, Bob Johnson	New York, USA	USA
2	Project B	Hardware Development	In Progress	2023-04-01	2023-06-30	90	200000	180000	20000	10%	Medium	Jane Smith	Jane Smith	Jane Smith, John Doe, Bob Johnson	Los Angeles, USA	USA
3	Project C	Cloud Migration	Completed	2023-07-01	2023-09-30	90	150000	140000	10000	7%	Low	Bob Johnson	Bob Johnson	Bob Johnson, John Doe, Jane Smith	Chicago, USA	USA
4	Project D	Mobile App Development	Completed	2023-10-01	2023-12-31	90	80000	75000	5000	6%	Low	Jane Smith	Jane Smith	Jane Smith, John Doe, Bob Johnson	San Francisco, USA	USA
5	Project E	Website Redesign	In Progress	2024-01-01	2024-03-31	90	60000	55000	5000	8%	Low	John Doe	John Doe	John Doe, Jane Smith, Bob Johnson	London, UK	UK
6	Project F	Database Optimization	Completed	2024-04-01	2024-06-30	90	40000	38000	2000	5%	Low	Bob Johnson	Bob Johnson	Bob Johnson, John Doe, Jane Smith	Paris, France	France
7	Project G	API Development	In Progress	2024-07-01	2024-09-30	90	120000	110000	10000	8%	Medium	Jane Smith	Jane Smith	Jane Smith, John Doe, Bob Johnson	Berlin, Germany	Germany
8	Project H	System Integration	Completed	2024-10-01	2024-12-31	90	180000	170000	10000	6%	Medium	John Doe	John Doe	John Doe, Jane Smith, Bob Johnson	Rome, Italy	Italy
9	Project I	Security Audit	Completed	2025-01-01	2025-03-31	90	30000	28000	2000	7%	Low	Bob Johnson	Bob Johnson	Bob Johnson, John Doe, Jane Smith	Madrid, Spain	Spain
10	Project J	UX Research	In Progress	2025-04-01	2025-06-30	90	50000	45000	5000	10%	Low	Jane Smith	Jane Smith	Jane Smith, John Doe, Bob Johnson	Amsterdam, Netherlands	Netherlands
11	Project K	Backend Development	Completed	2025-07-01	2025-09-30	90	110000	105000	5000	5%	Medium	John Doe	John Doe	John Doe, Jane Smith, Bob Johnson	Stockholm, Sweden	Sweden
12	Project L	Frontend Development	In Progress	2025-10-01	2025-12-31	90	90000	85000	5000	6%	Medium	Jane Smith	Jane Smith	Jane Smith, John Doe, Bob Johnson	Copenhagen, Denmark	Denmark
13	Project M	Testing & Deployment	Completed	2026-01-01	2026-03-31	90	70000	65000	5000	7%	Low	Bob Johnson	Bob Johnson	Bob Johnson, John Doe, Jane Smith	Oslo, Norway	Norway
14	Project N	Documentation	In Progress	2026-04-01	2026-06-30	90	20000	18000	2000	10%	Low	Jane Smith	Jane Smith	Jane Smith, John Doe, Bob Johnson	Reykjavik, Iceland	Iceland
15	Project O	Project Review	Completed	2026-07-01	2026-09-30	90	10000	9500	500	5%	Low	John Doe	John Doe	John Doe, Jane Smith, Bob Johnson	Nairobi, Kenya	Kenya

Year	Month	Day	Time	Location	Activity	Duration	Frequency	Intensity	Notes	Remarks	Signature	Date
2023	Jan	1	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-01
2023	Jan	2	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-02
2023	Jan	3	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-03
2023	Jan	4	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-04
2023	Jan	5	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-05
2023	Jan	6	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-06
2023	Jan	7	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-07
2023	Jan	8	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-08
2023	Jan	9	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-09
2023	Jan	10	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-10
2023	Jan	11	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-11
2023	Jan	12	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-12
2023	Jan	13	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-13
2023	Jan	14	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-14
2023	Jan	15	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-15
2023	Jan	16	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-16
2023	Jan	17	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-17
2023	Jan	18	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-18
2023	Jan	19	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-19
2023	Jan	20	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-20
2023	Jan	21	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-21
2023	Jan	22	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-22
2023	Jan	23	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-23
2023	Jan	24	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-24
2023	Jan	25	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-25
2023	Jan	26	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-26
2023	Jan	27	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-27
2023	Jan	28	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-28
2023	Jan	29	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-29
2023	Jan	30	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-30
2023	Jan	31	10:00	Room 101	Mathematics	1 hour	1 time	Medium	Completed			2023-01-31

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Months)	Project Budget (USD)	Project Actual Cost (USD)	Project Variance (USD)	Project ROI (%)	Project Risk Level	Project Owner	Project Manager	Project Sponsor
1	Project A	Software Development	Completed	2020-01-01	2020-03-31	3	100000	95000	5000	5%	Low	John Doe	Jane Smith	John Doe
2	Project B	Hardware Development	In Progress	2020-04-01	2020-06-30	3	200000	180000	20000	10%	Medium	John Doe	Jane Smith	John Doe
3	Project C	Cloud Migration	On Hold	2020-07-01	2020-09-30	3	150000	100000	50000	33%	High	John Doe	Jane Smith	John Doe
4	Project D	Mobile App Development	Completed	2020-10-01	2020-12-31	3	80000	75000	5000	6%	Low	John Doe	Jane Smith	John Doe
5	Project E	Web Application Development	In Progress	2021-01-01	2021-03-31	3	120000	110000	10000	8%	Medium	John Doe	Jane Smith	John Doe
6	Project F	Database Optimization	Completed	2021-04-01	2021-05-31	2	50000	48000	2000	4%	Low	John Doe	Jane Smith	John Doe
7	Project G	System Integration	On Hold	2021-06-01	2021-08-31	3	180000	120000	60000	33%	High	John Doe	Jane Smith	John Doe
8	Project H	Security Audit	Completed	2021-09-01	2021-10-31	2	30000	28000	2000	7%	Low	John Doe	Jane Smith	John Doe
9	Project I	Network Upgrade	In Progress	2021-11-01	2021-12-31	2	100000	90000	10000	10%	Medium	John Doe	Jane Smith	John Doe
10	Project J	IT Infrastructure Upgrade	On Hold	2022-01-01	2022-03-31	3	250000	150000	100000	40%	High	John Doe	Jane Smith	John Doe
11	Project K	Cloud Storage Migration	Completed	2022-04-01	2022-05-31	2	70000	65000	5000	7%	Low	John Doe	Jane Smith	John Doe
12	Project L	IT Helpdesk System	In Progress	2022-06-01	2022-07-31	2	60000	55000	5000	8%	Medium	John Doe	Jane Smith	John Doe
13	Project M	IT Security Training	Completed	2022-08-01	2022-09-30	2	40000	38000	2000	5%	Low	John Doe	Jane Smith	John Doe
14	Project N	IT Policy Review	On Hold	2022-10-01	2022-11-30	2	30000	20000	10000	33%	High	John Doe	Jane Smith	John Doe
15	Project O	IT Asset Management	Completed	2022-12-01	2022-12-31	1	20000	18000	2000	10%	Low	John Doe	Jane Smith	John Doe
16	Project P	IT Disaster Recovery Plan	In Progress	2023-01-01	2023-02-28	2	50000	45000	5000	10%	Medium	John Doe	Jane Smith	John Doe
17	Project Q	IT Vendor Management	On Hold	2023-03-01	2023-04-30	2	40000	30000	10000	25%	High	John Doe	Jane Smith	John Doe
18	Project R	IT Compliance Audit	Completed	2023-05-01	2023-06-30	2	30000	28000	2000	7%	Low	John Doe	Jane Smith	John Doe
19	Project S	IT Governance Framework	In Progress	2023-07-01	2023-08-31	2	60000	55000	5000	8%	Medium	John Doe	Jane Smith	John Doe
20	Project T	IT Risk Assessment	On Hold	2023-09-01	2023-10-31	2	40000	30000	10000	25%	High	John Doe	Jane Smith	John Doe

Date	Time	Activity	Duration	Frequency	Intensity	Heart Rate (b/min)		Calories	Notes	Overall Status
						Resting	Max			
2023-10-26	08:00	Cardio (Treadmill)	30 min	3x/week	Low	70	150	250	Good	Stable
2023-10-27	07:30	Strength Training	45 min	2x/week	Medium	75	160	300	Good	Stable
2023-10-28	09:00	Jogging	20 min	4x/week	Low	65	140	200	Good	Stable
2023-10-29	06:00	Yoga	15 min	3x/week	Low	60	130	150	Good	Stable
2023-10-30	08:30	Cardio (Elliptical)	35 min	3x/week	Low	70	150	250	Good	Stable
2023-10-31	07:00	Swimming	30 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-01	09:30	Strength Training	40 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-02	08:00	Cardio (Treadmill)	30 min	3x/week	Low	70	150	250	Good	Stable
2023-11-03	07:30	Jogging	25 min	4x/week	Low	65	140	200	Good	Stable
2023-11-04	06:30	Yoga	20 min	3x/week	Low	60	130	150	Good	Stable
2023-11-05	08:45	Strength Training	45 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-06	07:15	Swimming	35 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-07	09:15	Cardio (Elliptical)	30 min	3x/week	Low	70	150	250	Good	Stable
2023-11-08	08:15	Strength Training	40 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-09	07:45	Jogging	20 min	4x/week	Low	65	140	200	Good	Stable
2023-11-10	06:45	Yoga	15 min	3x/week	Low	60	130	150	Good	Stable
2023-11-11	08:55	Cardio (Treadmill)	35 min	3x/week	Low	70	150	250	Good	Stable
2023-11-12	07:25	Swimming	30 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-13	09:25	Strength Training	45 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-14	08:25	Cardio (Elliptical)	30 min	3x/week	Low	70	150	250	Good	Stable
2023-11-15	07:55	Jogging	25 min	4x/week	Low	65	140	200	Good	Stable
2023-11-16	06:45	Yoga	20 min	3x/week	Low	60	130	150	Good	Stable
2023-11-17	09:05	Strength Training	40 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-18	08:05	Swimming	35 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-19	09:35	Cardio (Elliptical)	30 min	3x/week	Low	70	150	250	Good	Stable
2023-11-20	08:35	Strength Training	45 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-21	07:55	Jogging	20 min	4x/week	Low	65	140	200	Good	Stable
2023-11-22	06:55	Yoga	15 min	3x/week	Low	60	130	150	Good	Stable
2023-11-23	09:05	Cardio (Treadmill)	35 min	3x/week	Low	70	150	250	Good	Stable
2023-11-24	08:05	Swimming	30 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-25	09:35	Strength Training	40 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-26	08:35	Cardio (Elliptical)	30 min	3x/week	Low	70	150	250	Good	Stable
2023-11-27	07:55	Jogging	25 min	4x/week	Low	65	140	200	Good	Stable
2023-11-28	06:55	Yoga	20 min	3x/week	Low	60	130	150	Good	Stable
2023-11-29	09:05	Strength Training	40 min	2x/week	Medium	75	160	300	Good	Stable
2023-11-30	08:05	Swimming	35 min	2x/week	Medium	75	160	300	Good	Stable

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Days)	Project Budget (Rs.)	Project Actual Cost (Rs.)	Project Profit (Rs.)	Project ROI (%)	Project Risk Level	Project Manager	Project Sponsor	Project Stakeholders	Project Location	Project Country
1	Project A	Software Development	Completed	2020-01-01	2020-03-31	90	1000000	950000	50000	5%	Low	John Doe	John Doe	John Doe, Jane Doe, Bob Doe	New York, USA	USA
2	Project B	Hardware Development	In Progress	2020-04-01	2020-06-30	90	2000000	1800000	200000	10%	Medium	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	Los Angeles, USA	USA
3	Project C	Cloud Migration	On Hold	2020-07-01	2020-09-30	90	500000	500000	0	0%	High	Bob Doe	Bob Doe	Bob Doe, John Doe, Jane Doe	London, UK	UK
4	Project D	Mobile App Development	Completed	2020-10-01	2020-12-31	90	300000	280000	20000	7%	Low	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	San Francisco, USA	USA
5	Project E	Website Redesign	In Progress	2021-01-01	2021-03-31	90	150000	140000	10000	7%	Low	John Doe	John Doe	John Doe, Jane Doe, Bob Doe	Chicago, USA	USA
6	Project F	Database Optimization	Completed	2021-04-01	2021-05-31	60	80000	75000	5000	6%	Low	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	Seattle, USA	USA
7	Project G	Security Audit	On Hold	2021-06-01	2021-08-31	90	250000	250000	0	0%	High	Bob Doe	Bob Doe	Bob Doe, John Doe, Jane Doe	London, UK	UK
8	Project H	API Development	In Progress	2021-09-01	2021-11-30	90	120000	110000	10000	8%	Medium	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	San Francisco, USA	USA
9	Project I	UI/UX Design	Completed	2021-12-01	2021-12-31	30	50000	48000	2000	4%	Low	John Doe	John Doe	John Doe, Jane Doe, Bob Doe	Chicago, USA	USA
10	Project J	Backend Development	In Progress	2022-01-01	2022-03-31	90	180000	170000	10000	6%	Medium	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	Seattle, USA	USA
11	Project K	Frontend Development	On Hold	2022-04-01	2022-06-30	90	150000	150000	0	0%	High	Bob Doe	Bob Doe	Bob Doe, John Doe, Jane Doe	London, UK	UK
12	Project L	Testing & Deployment	In Progress	2022-07-01	2022-09-30	90	100000	95000	5000	5%	Medium	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	San Francisco, USA	USA
13	Project M	Documentation	Completed	2022-10-01	2022-10-31	30	30000	28000	2000	7%	Low	John Doe	John Doe	John Doe, Jane Doe, Bob Doe	Chicago, USA	USA
14	Project N	Project Review	In Progress	2022-11-01	2022-11-30	30	20000	18000	2000	10%	Low	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	Seattle, USA	USA
15	Project O	Project Planning	On Hold	2022-12-01	2022-12-31	30	10000	10000	0	0%	High	Bob Doe	Bob Doe	Bob Doe, John Doe, Jane Doe	London, UK	UK
16	Project P	Project Initiation	In Progress	2023-01-01	2023-01-31	30	50000	45000	5000	10%	Low	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	San Francisco, USA	USA
17	Project Q	Project Execution	On Hold	2023-02-01	2023-02-28	28	40000	40000	0	0%	High	Bob Doe	Bob Doe	Bob Doe, John Doe, Jane Doe	Chicago, USA	USA
18	Project R	Project Monitoring	In Progress	2023-03-01	2023-03-31	30	30000	28000	2000	7%	Low	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	Seattle, USA	USA
19	Project S	Project Closure	Completed	2023-04-01	2023-04-30	30	20000	18000	2000	10%	Low	John Doe	John Doe	John Doe, Jane Doe, Bob Doe	London, UK	UK
20	Project T	Project Archiving	In Progress	2023-05-01	2023-05-31	30	10000	9000	1000	10%	Low	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	San Francisco, USA	USA

10/10/2023

ID	Project Name	Phase	Start Date	End Date	Duration (Days)	Status	Team Composition				Lead	Manager	Department	Priority	Risk Level	Impact Score	Overall Rating
							Team A	Team B	Team C	Team D							
1	Project Alpha	Phase 1	2023-01-01	2023-03-31	90	Completed	5	3	2	1	John Doe	John Doe	Engineering	High	Low	95	Excellent
2	Project Beta	Phase 2	2023-04-01	2023-06-30	90	In Progress	4	2	3	2	Jane Smith	Jane Smith	Marketing	Medium	Medium	88	Good
3	Project Gamma	Phase 3	2023-07-01	2023-09-30	90	On Hold	3	1	2	1	Mike Johnson	Mike Johnson	Sales	Low	High	72	Poor
4	Project Delta	Phase 4	2023-10-01	2023-12-31	90	Completed	6	4	3	2	Alice Brown	Alice Brown	Finance	High	Low	92	Excellent
5	Project Epsilon	Phase 5	2024-01-01	2024-03-31	90	In Progress	5	3	2	1	Bob White	Bob White	Operations	Medium	Medium	85	Good
6	Project Zeta	Phase 6	2024-04-01	2024-06-30	90	On Hold	4	2	3	2	Charlie Green	Charlie Green	IT	Low	High	78	Poor
7	Project Eta	Phase 7	2024-07-01	2024-09-30	90	Completed	5	3	2	1	Diana Prince	Diana Prince	HR	High	Low	90	Excellent
8	Project Theta	Phase 8	2024-10-01	2024-12-31	90	In Progress	4	2	3	2	Eve Black	Eve Black	Legal	Medium	Medium	82	Good
9	Project Iota	Phase 9	2025-01-01	2025-03-31	90	On Hold	3	1	2	1	Frank Blue	Frank Blue	Product	Low	High	75	Poor
10	Project Kappa	Phase 10	2025-04-01	2025-06-30	90	Completed	6	4	3	2	Grace Yellow	Grace Yellow	Support	High	Low	93	Excellent

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Days)	Project Budget (Rs.)	Project Actual Cost (Rs.)	Project Profit (Rs.)	Project ROI (%)	Project Risk Level	Project Complexity	Project Team Size	Project Manager	Project Sponsor	Project Stakeholders	Project Deliverables	Project Milestones	Project Key Performance Indicators (KPIs)	Project Success Factors	Project Challenges	Project Lessons Learned	Project Recommendations
1	Project A	Software Development	Completed	2023-01-01	2023-03-31	90	1000000	950000	50000	5%	Low	Medium	10	John Doe	John Doe	John Doe	Project A Deliverables	Project A Milestones	Project A KPIs	Project A Success Factors	Project A Challenges	Project A Lessons Learned	Project A Recommendations
2	Project B	Hardware Development	In Progress	2023-04-01	2023-06-30	90	1500000	1400000	100000	6.6%	Medium	High	15	Jane Smith	Jane Smith	Jane Smith	Project B Deliverables	Project B Milestones	Project B KPIs	Project B Success Factors	Project B Challenges	Project B Lessons Learned	Project B Recommendations
3	Project C	Cloud Migration	On Hold	2023-07-01	2023-09-30	90	800000	800000	0	0%	Low	Medium	8	Mike Johnson	Mike Johnson	Mike Johnson	Project C Deliverables	Project C Milestones	Project C KPIs	Project C Success Factors	Project C Challenges	Project C Lessons Learned	Project C Recommendations
4	Project D	Mobile App Development	Completed	2023-10-01	2023-12-31	91	1200000	1150000	50000	4.1%	Medium	Medium	12	Sarah Brown	Sarah Brown	Sarah Brown	Project D Deliverables	Project D Milestones	Project D KPIs	Project D Success Factors	Project D Challenges	Project D Lessons Learned	Project D Recommendations
5	Project E	Web Portal Development	In Progress	2024-01-01	2024-03-31	90	900000	850000	50000	5.5%	Low	Medium	9	David Wilson	David Wilson	David Wilson	Project E Deliverables	Project E Milestones	Project E KPIs	Project E Success Factors	Project E Challenges	Project E Lessons Learned	Project E Recommendations
6	Project F	Database Optimization	Completed	2024-04-01	2024-05-31	60	600000	580000	20000	3.3%	Low	Low	6	Emily Davis	Emily Davis	Emily Davis	Project F Deliverables	Project F Milestones	Project F KPIs	Project F Success Factors	Project F Challenges	Project F Lessons Learned	Project F Recommendations
7	Project G	System Integration	On Hold	2024-06-01	2024-08-31	90	1100000	1100000	0	0%	Medium	High	11	Chris Miller	Chris Miller	Chris Miller	Project G Deliverables	Project G Milestones	Project G KPIs	Project G Success Factors	Project G Challenges	Project G Lessons Learned	Project G Recommendations
8	Project H	Security Audit	Completed	2024-09-01	2024-10-31	60	700000	680000	20000	2.8%	Low	Low	7	Alexander Lee	Alexander Lee	Alexander Lee	Project H Deliverables	Project H Milestones	Project H KPIs	Project H Success Factors	Project H Challenges	Project H Lessons Learned	Project H Recommendations
9	Project I	Network Upgrade	In Progress	2024-11-01	2025-01-31	91	1300000	1250000	50000	3.8%	Medium	Medium	13	Mia Garcia	Mia Garcia	Mia Garcia	Project I Deliverables	Project I Milestones	Project I KPIs	Project I Success Factors	Project I Challenges	Project I Lessons Learned	Project I Recommendations
10	Project J	IT Infrastructure Upgrade	On Hold	2025-02-01	2025-04-30	90	1600000	1600000	0	0%	High	High	16	Noah White	Noah White	Noah White	Project J Deliverables	Project J Milestones	Project J KPIs	Project J Success Factors	Project J Challenges	Project J Lessons Learned	Project J Recommendations
11	Project K	AI Research	Completed	2025-05-01	2025-07-31	91	1800000	1750000	50000	2.7%	Medium	Medium	18	Olivia Black	Olivia Black	Olivia Black	Project K Deliverables	Project K Milestones	Project K KPIs	Project K Success Factors	Project K Challenges	Project K Lessons Learned	Project K Recommendations
12	Project L	Blockchain Development	In Progress	2025-08-01	2025-10-31	91	1400000	1350000	50000	3.5%	Medium	Medium	14	Liam Green	Liam Green	Liam Green	Project L Deliverables	Project L Milestones	Project L KPIs	Project L Success Factors	Project L Challenges	Project L Lessons Learned	Project L Recommendations
13	Project M	IoT Development	On Hold	2025-11-01	2026-01-31	91	1700000	1700000	0	0%	Medium	High	17	Ava Brown	Ava Brown	Ava Brown	Project M Deliverables	Project M Milestones	Project M KPIs	Project M Success Factors	Project M Challenges	Project M Lessons Learned	Project M Recommendations
14	Project N	AR/VR Development	Completed	2026-02-01	2026-04-30	90	1900000	1850000	50000	2.6%	Medium	Medium	19	Ethan White	Ethan White	Ethan White	Project N Deliverables	Project N Milestones	Project N KPIs	Project N Success Factors	Project N Challenges	Project N Lessons Learned	Project N Recommendations
15	Project O	Quantum Computing Research	In Progress	2026-05-01	2026-07-31	91	2000000	1950000	50000	2.5%	High	High	20	Sophia Black	Sophia Black	Sophia Black	Project O Deliverables	Project O Milestones	Project O KPIs	Project O Success Factors	Project O Challenges	Project O Lessons Learned	Project O Recommendations
16	Project P	Space Exploration Technology	On Hold	2026-08-01	2026-10-31	91	2100000	2100000	0	0%	High	High	21	Lucas Green	Lucas Green	Lucas Green	Project P Deliverables	Project P Milestones	Project P KPIs	Project P Success Factors	Project P Challenges	Project P Lessons Learned	Project P Recommendations
17	Project Q	Autonomous Vehicle Development	Completed	2026-11-01	2027-01-31	91	2200000	2150000	50000	2.2%	High	High	22	Isabella Brown	Isabella Brown	Isabella Brown	Project Q Deliverables	Project Q Milestones	Project Q KPIs	Project Q Success Factors	Project Q Challenges	Project Q Lessons Learned	Project Q Recommendations
18	Project R	Biotechnology Research	In Progress	2027-02-01	2027-04-30	90	2300000	2250000	50000	2.1%	High	High	23	Benjamin White	Benjamin White	Benjamin White	Project R Deliverables	Project R Milestones	Project R KPIs	Project R Success Factors	Project R Challenges	Project R Lessons Learned	Project R Recommendations
19	Project S	Artificial Intelligence Research	On Hold	2027-05-01	2027-07-31	91	2400000	2400000	0	0%	High	High	24	Charlotte Black	Charlotte Black	Charlotte Black	Project S Deliverables	Project S Milestones	Project S KPIs	Project S Success Factors	Project S Challenges	Project S Lessons Learned	Project S Recommendations
20	Project T	Robotics Development	Completed	2027-08-01	2027-10-31	91	2500000	2450000	50000	2.0%	High	High	25	Henry Green	Henry Green	Henry Green	Project T Deliverables	Project T Milestones	Project T KPIs	Project T Success Factors	Project T Challenges	Project T Lessons Learned	Project T Recommendations

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Days)	Project Budget (Rs.)	Project Actual Cost (Rs.)	Project Profit (Rs.)	Project ROI (%)	Project NPV	Project IRR (%)	Project Payback Period (Years)	Project Risk Level	Project Recommendation
1	Project A	Software Development	Completed	2020-01-01	2020-03-31	90	1000000	950000	50000	5%	1000000	10.5%	1.5	Low	Approved
2	Project B	Hardware Development	In Progress	2020-04-01	2020-06-30	90	1200000	1100000	100000	8%	1200000	11.2%	1.8	Medium	Approved
3	Project C	Cloud Migration	On Hold	2020-07-01	2020-09-30	90	800000	800000	0	0%	800000	9.8%	2.0	High	Not Approved
4	Project D	Mobile App Development	Completed	2020-10-01	2020-12-31	90	600000	580000	20000	3%	600000	10.1%	1.2	Low	Approved
5	Project E	Web Portal Development	In Progress	2021-01-01	2021-03-31	90	400000	380000	20000	5%	400000	10.3%	1.4	Low	Approved
6	Project F	Database Optimization	Completed	2021-04-01	2021-05-31	60	200000	190000	10000	5%	200000	10.4%	1.1	Low	Approved
7	Project G	System Integration	On Hold	2021-06-01	2021-08-31	90	700000	700000	0	0%	700000	9.9%	2.1	High	Not Approved
8	Project H	Security Audit	Completed	2021-09-01	2021-10-31	60	300000	280000	20000	7%	300000	10.6%	1.3	Low	Approved
9	Project I	Network Upgrade	In Progress	2021-11-01	2022-01-31	90	500000	480000	20000	4%	500000	10.2%	1.6	Medium	Approved
10	Project J	IT Infrastructure Modernization	On Hold	2022-02-01	2022-04-30	90	1500000	1500000	0	0%	1500000	9.7%	2.2	High	Not Approved
11	Project K	AI/ML Research	Completed	2022-05-01	2022-07-31	90	900000	850000	50000	6%	900000	10.7%	1.7	Medium	Approved
12	Project L	Blockchain Pilot Project	In Progress	2022-08-01	2022-10-31	90	1100000	1050000	50000	5%	1100000	10.8%	1.9	Medium	Approved
13	Project M	IoT Sensor Network	On Hold	2022-11-01	2023-01-31	90	750000	750000	0	0%	750000	9.6%	2.3	High	Not Approved
14	Project N	AR/VR Development	Completed	2023-02-01	2023-04-30	90	650000	620000	30000	5%	650000	10.9%	1.5	Low	Approved
15	Project O	Quantum Computing Research	In Progress	2023-05-01	2023-07-31	90	1300000	1250000	50000	4%	1300000	11.0%	2.0	Medium	Approved
16	Project P	Edge Computing Pilot	On Hold	2023-08-01	2023-10-31	90	850000	850000	0	0%	850000	9.5%	2.4	High	Not Approved
17	Project Q	5G Network Deployment	Completed	2023-11-01	2023-12-31	60	1000000	980000	20000	2%	1000000	11.1%	1.8	Medium	Approved
18	Project R	AI Ethics Framework	In Progress	2024-01-01	2024-03-31	90	450000	430000	20000	4%	450000	11.2%	1.4	Low	Approved
19	Project S	Blockchain Supply Chain	On Hold	2024-04-01	2024-06-30	90	950000	950000	0	0%	950000	9.4%	2.5	High	Not Approved
20	Project T	Quantum Cryptography	Completed	2024-07-01	2024-09-30	90	700000	680000	20000	3%	700000	11.3%	1.6	Medium	Approved

No.	Date	Time	Location	Activity	Duration	Weather Data								Remarks
						Temp (°C)	Humidity (%)	Wind Speed (km/h)	Wind Dir (°)	Cloud Cover (%)	Visibility (km)	Precip (mm)	Pressure (hPa)	
1	2023-10-26	08:00	Field Station	Temperature Measurement	10 min	25.0	65	15	135	10	10	0.0	1013.2	Clear
2	2023-10-26	09:00	Field Station	Humidity Measurement	10 min	24.5	68	12	140	15	15	0.0	1013.1	Clear
3	2023-10-26	10:00	Field Station	Wind Speed Measurement	10 min	24.0	70	10	145	20	20	0.0	1013.0	Clear
4	2023-10-26	11:00	Field Station	Cloud Cover Measurement	10 min	23.5	72	8	150	25	25	0.0	1012.9	Clear
5	2023-10-26	12:00	Field Station	Temperature Measurement	10 min	23.0	75	5	155	30	30	0.0	1012.8	Clear
6	2023-10-26	13:00	Field Station	Humidity Measurement	10 min	22.5	78	3	160	35	35	0.0	1012.7	Clear
7	2023-10-26	14:00	Field Station	Wind Speed Measurement	10 min	22.0	80	2	165	40	40	0.0	1012.6	Clear
8	2023-10-26	15:00	Field Station	Cloud Cover Measurement	10 min	21.5	82	1	170	45	45	0.0	1012.5	Clear
9	2023-10-26	16:00	Field Station	Temperature Measurement	10 min	21.0	85	0	175	50	50	0.0	1012.4	Clear
10	2023-10-26	17:00	Field Station	Humidity Measurement	10 min	20.5	88	0	180	55	55	0.0	1012.3	Clear
11	2023-10-26	18:00	Field Station	Wind Speed Measurement	10 min	20.0	90	0	185	60	60	0.0	1012.2	Clear
12	2023-10-26	19:00	Field Station	Cloud Cover Measurement	10 min	19.5	92	0	190	65	65	0.0	1012.1	Clear
13	2023-10-26	20:00	Field Station	Temperature Measurement	10 min	19.0	95	0	195	70	70	0.0	1012.0	Clear
14	2023-10-26	21:00	Field Station	Humidity Measurement	10 min	18.5	98	0	200	75	75	0.0	1011.9	Clear
15	2023-10-26	22:00	Field Station	Wind Speed Measurement	10 min	18.0	100	0	205	80	80	0.0	1011.8	Clear
16	2023-10-26	23:00	Field Station	Cloud Cover Measurement	10 min	17.5	100	0	210	85	85	0.0	1011.7	Clear
17	2023-10-27	00:00	Field Station	Temperature Measurement	10 min	17.0	100	0	215	90	90	0.0	1011.6	Clear
18	2023-10-27	01:00	Field Station	Humidity Measurement	10 min	16.5	100	0	220	95	95	0.0	1011.5	Clear
19	2023-10-27	02:00	Field Station	Wind Speed Measurement	10 min	16.0	100	0	225	100	100	0.0	1011.4	Clear
20	2023-10-27	03:00	Field Station	Cloud Cover Measurement	10 min	15.5	100	0	230	100	100	0.0	1011.3	Clear
21	2023-10-27	04:00	Field Station	Temperature Measurement	10 min	15.0	100	0	235	100	100	0.0	1011.2	Clear
22	2023-10-27	05:00	Field Station	Humidity Measurement	10 min	14.5	100	0	240	100	100	0.0	1011.1	Clear
23	2023-10-27	06:00	Field Station	Wind Speed Measurement	10 min	14.0	100	0	245	100	100	0.0	1011.0	Clear
24	2023-10-27	07:00	Field Station	Cloud Cover Measurement	10 min	13.5	100	0	250	100	100	0.0	1010.9	Clear
25	2023-10-27	08:00	Field Station	Temperature Measurement	10 min	13.0	100	0	255	100	100	0.0	1010.8	Clear

No.	Date	Time	Location	Activity	Attendance				Weather				Remarks
					Present	Absent	On Leave	Others	Temp	Wind	Clouds	Other	
1	10/10/2023	08:00	Field Station	Site Survey	15	2	0	0	25	10	30	0	Good visibility
2	10/10/2023	09:00	Field Station	Sample Collection	12	3	0	0	26	12	20	0	Clear sky
3	10/10/2023	10:00	Field Station	Equipment Maintenance	8	5	0	0	27	15	10	0	Light breeze
4	10/10/2023	11:00	Field Station	Data Recording	10	3	0	0	28	18	0	0	Breezy
5	10/10/2023	12:00	Field Station	Lunch Break	18	1	0	0	29	20	0	0	Hot and sunny
6	10/10/2023	13:00	Field Station	Site Survey	14	2	0	0	30	22	0	0	Very hot
7	10/10/2023	14:00	Field Station	Sample Collection	11	4	0	0	31	25	0	0	Strong breeze
8	10/10/2023	15:00	Field Station	Equipment Maintenance	9	6	0	0	32	28	0	0	Hot and windy
9	10/10/2023	16:00	Field Station	Data Recording	13	2	0	0	33	30	0	0	Very hot and windy
10	10/10/2023	17:00	Field Station	Lunch Break	19	1	0	0	34	32	0	0	Extremely hot
11	10/10/2023	18:00	Field Station	Site Survey	16	2	0	0	35	35	0	0	Hot and very windy
12	10/10/2023	19:00	Field Station	Sample Collection	12	3	0	0	36	38	0	0	Very hot and windy
13	10/10/2023	20:00	Field Station	Equipment Maintenance	10	5	0	0	37	40	0	0	Hot and windy
14	10/10/2023	21:00	Field Station	Data Recording	14	2	0	0	38	42	0	0	Very hot and windy
15	10/10/2023	22:00	Field Station	Lunch Break	20	1	0	0	39	45	0	0	Extremely hot and windy
16	10/10/2023	23:00	Field Station	Site Survey	17	2	0	0	40	48	0	0	Hot and very windy
17	10/10/2023	00:00	Field Station	Sample Collection	13	3	0	0	41	50	0	0	Very hot and windy
18	10/10/2023	01:00	Field Station	Equipment Maintenance	11	4	0	0	42	52	0	0	Hot and windy
19	10/10/2023	02:00	Field Station	Data Recording	15	2	0	0	43	55	0	0	Very hot and windy
20	10/10/2023	03:00	Field Station	Lunch Break	21	1	0	0	44	58	0	0	Extremely hot and windy
21	10/10/2023	04:00	Field Station	Site Survey	18	2	0	0	45	60	0	0	Hot and very windy
22	10/10/2023	05:00	Field Station	Sample Collection	14	3	0	0	46	62	0	0	Very hot and windy
23	10/10/2023	06:00	Field Station	Equipment Maintenance	12	4	0	0	47	65	0	0	Hot and windy
24	10/10/2023	07:00	Field Station	Data Recording	16	2	0	0	48	68	0	0	Very hot and windy
25	10/10/2023	08:00	Field Station	Lunch Break	22	1	0	0	49	70	0	0	Extremely hot and windy
26	10/10/2023	09:00	Field Station	Site Survey	19	2	0	0	50	72	0	0	Hot and very windy
27	10/10/2023	10:00	Field Station	Sample Collection	15	3	0	0	51	75	0	0	Very hot and windy
28	10/10/2023	11:00	Field Station	Equipment Maintenance	13	4	0	0	52	78	0	0	Hot and windy
29	10/10/2023	12:00	Field Station	Data Recording	17	2	0	0	53	80	0	0	Very hot and windy
30	10/10/2023	13:00	Field Station	Lunch Break	23	1	0	0	54	82	0	0	Extremely hot and windy
31	10/10/2023	14:00	Field Station	Site Survey	20	2	0	0	55	85	0	0	Hot and very windy
32	10/10/2023	15:00	Field Station	Sample Collection	16	3	0	0	56	88	0	0	Very hot and windy
33	10/10/2023	16:00	Field Station	Equipment Maintenance	14	4	0	0	57	90	0	0	Hot and windy
34	10/10/2023	17:00	Field Station	Data Recording	18	2	0	0	58	92	0	0	Very hot and windy
35	10/10/2023	18:00	Field Station	Lunch Break	24	1	0	0	59	95	0	0	Extremely hot and windy
36	10/10/2023	19:00	Field Station	Site Survey	21	2	0	0	60	98	0	0	Hot and very windy
37	10/10/2023	20:00	Field Station	Sample Collection	17	3	0	0	61	100	0	0	Very hot and windy
38	10/10/2023	21:00	Field Station	Equipment Maintenance	15	4	0	0	62	102	0	0	Hot and windy
39	10/10/2023	22:00	Field Station	Data Recording	19	2	0	0	63	105	0	0	Very hot and windy
40	10/10/2023	23:00	Field Station	Lunch Break	25	1	0	0	64	108	0	0	Extremely hot and windy

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Days)	Project Budget (Rs.)	Project Actual Cost (Rs.)	Project Profit (Rs.)	Project ROI (%)	Project NPV	Project IRR (%)	Project Payback Period (Years)	Project Risk Level	Project Recommendation
1	Project A	Software Development	Completed	2020-01-01	2020-03-31	90	1000000	950000	50000	5%	1000000	10.5%	1.5	Low	Approved
2	Project B	Hardware Development	In Progress	2020-04-01	2020-06-30	90	1200000	1100000	100000	8%	1200000	11.5%	1.8	Medium	Approved
3	Project C	Service Development	On Hold	2020-07-01	2020-09-30	90	800000	800000	0	0%	800000	9.5%	2.0	High	Not Approved
4	Project D	Software Development	Completed	2020-10-01	2020-12-31	90	1500000	1400000	100000	7%	1500000	12.5%	1.6	Low	Approved
5	Project E	Hardware Development	In Progress	2021-01-01	2021-03-31	90	1100000	1050000	50000	5%	1100000	11.0%	1.7	Medium	Approved
6	Project F	Service Development	On Hold	2021-04-01	2021-06-30	90	900000	900000	0	0%	900000	10.0%	2.1	High	Not Approved
7	Project G	Software Development	Completed	2021-07-01	2021-09-30	90	1300000	1250000	50000	4%	1300000	11.5%	1.9	Medium	Approved
8	Project H	Hardware Development	In Progress	2021-10-01	2021-12-31	90	1400000	1350000	50000	4%	1400000	12.0%	1.8	Medium	Approved
9	Project I	Service Development	On Hold	2022-01-01	2022-03-31	90	1000000	1000000	0	0%	1000000	10.5%	2.2	High	Not Approved
10	Project J	Software Development	Completed	2022-04-01	2022-06-30	90	1600000	1500000	100000	6%	1600000	13.0%	1.7	Low	Approved
11	Project K	Hardware Development	In Progress	2022-07-01	2022-09-30	90	1200000	1150000	50000	5%	1200000	11.5%	1.9	Medium	Approved
12	Project L	Service Development	On Hold	2022-10-01	2022-12-31	90	1100000	1100000	0	0%	1100000	11.0%	2.3	High	Not Approved
13	Project M	Software Development	Completed	2023-01-01	2023-03-31	90	1700000	1600000	100000	6%	1700000	13.5%	1.8	Low	Approved
14	Project N	Hardware Development	In Progress	2023-04-01	2023-06-30	90	1300000	1250000	50000	5%	1300000	12.0%	2.0	Medium	Approved
15	Project O	Service Development	On Hold	2023-07-01	2023-09-30	90	1200000	1200000	0	0%	1200000	12.5%	2.4	High	Not Approved
16	Project P	Software Development	Completed	2023-10-01	2023-12-31	90	1800000	1700000	100000	6%	1800000	14.0%	1.9	Low	Approved
17	Project Q	Hardware Development	In Progress	2024-01-01	2024-03-31	90	1400000	1350000	50000	5%	1400000	12.5%	2.1	Medium	Approved
18	Project R	Service Development	On Hold	2024-04-01	2024-06-30	90	1300000	1300000	0	0%	1300000	13.0%	2.5	High	Not Approved
19	Project S	Software Development	Completed	2024-07-01	2024-09-30	90	1900000	1800000	100000	6%	1900000	14.5%	2.0	Low	Approved
20	Project T	Hardware Development	In Progress	2024-10-01	2024-12-31	90	1500000	1450000	50000	5%	1500000	13.0%	2.2	Medium	Approved

Handwritten signature and date: 2024-12-31

Sl. No.	Year	Month	Day	Time	Location	Activity	Remarks	Signature	Date
1	2018	01	01	08:00 AM	Room 101	General Assembly	General Assembly		01/01/2018
2	2018	01	02	08:00 AM	Room 101	General Assembly	General Assembly		02/01/2018
3	2018	01	03	08:00 AM	Room 101	General Assembly	General Assembly		03/01/2018
4	2018	01	04	08:00 AM	Room 101	General Assembly	General Assembly		04/01/2018
5	2018	01	05	08:00 AM	Room 101	General Assembly	General Assembly		05/01/2018
6	2018	01	06	08:00 AM	Room 101	General Assembly	General Assembly		06/01/2018
7	2018	01	07	08:00 AM	Room 101	General Assembly	General Assembly		07/01/2018
8	2018	01	08	08:00 AM	Room 101	General Assembly	General Assembly		08/01/2018
9	2018	01	09	08:00 AM	Room 101	General Assembly	General Assembly		09/01/2018
10	2018	01	10	08:00 AM	Room 101	General Assembly	General Assembly		10/01/2018
11	2018	01	11	08:00 AM	Room 101	General Assembly	General Assembly		11/01/2018
12	2018	01	12	08:00 AM	Room 101	General Assembly	General Assembly		12/01/2018
13	2018	01	13	08:00 AM	Room 101	General Assembly	General Assembly		13/01/2018
14	2018	01	14	08:00 AM	Room 101	General Assembly	General Assembly		14/01/2018
15	2018	01	15	08:00 AM	Room 101	General Assembly	General Assembly		15/01/2018
16	2018	01	16	08:00 AM	Room 101	General Assembly	General Assembly		16/01/2018
17	2018	01	17	08:00 AM	Room 101	General Assembly	General Assembly		17/01/2018
18	2018	01	18	08:00 AM	Room 101	General Assembly	General Assembly		18/01/2018
19	2018	01	19	08:00 AM	Room 101	General Assembly	General Assembly		19/01/2018
20	2018	01	20	08:00 AM	Room 101	General Assembly	General Assembly		20/01/2018
21	2018	01	21	08:00 AM	Room 101	General Assembly	General Assembly		21/01/2018
22	2018	01	22	08:00 AM	Room 101	General Assembly	General Assembly		22/01/2018
23	2018	01	23	08:00 AM	Room 101	General Assembly	General Assembly		23/01/2018
24	2018	01	24	08:00 AM	Room 101	General Assembly	General Assembly		24/01/2018
25	2018	01	25	08:00 AM	Room 101	General Assembly	General Assembly		25/01/2018
26	2018	01	26	08:00 AM	Room 101	General Assembly	General Assembly		26/01/2018
27	2018	01	27	08:00 AM	Room 101	General Assembly	General Assembly		27/01/2018
28	2018	01	28	08:00 AM	Room 101	General Assembly	General Assembly		28/01/2018
29	2018	01	29	08:00 AM	Room 101	General Assembly	General Assembly		29/01/2018
30	2018	01	30	08:00 AM	Room 101	General Assembly	General Assembly		30/01/2018
31	2018	01	31	08:00 AM	Room 101	General Assembly	General Assembly		31/01/2018

Sl. No.	Date	Time	Subject	Topic	Page No.	Page Count	No. of Questions	No. of Attempts	No. of Correct Answers	No. of Wrong Answers	No. of Unattempted Questions	Percentage	Grade	Remarks	Signature	Date
1	10/10/2023	10:00 AM	Maths	Algebra	1	1	1	1	1	0	0	100%	A	Good		10/10/2023
2	10/10/2023	10:00 AM	Maths	Geometry	2	2	2	2	2	0	0	100%	A	Good		10/10/2023
3	10/10/2023	10:00 AM	Maths	Calculus	3	3	3	3	3	0	0	100%	A	Good		10/10/2023
4	10/10/2023	10:00 AM	Maths	Statistics	4	4	4	4	4	0	0	100%	A	Good		10/10/2023
5	10/10/2023	10:00 AM	Maths	Probability	5	5	5	5	5	0	0	100%	A	Good		10/10/2023
6	10/10/2023	10:00 AM	Maths	Trigonometry	6	6	6	6	6	0	0	100%	A	Good		10/10/2023
7	10/10/2023	10:00 AM	Maths	Coordinate Geometry	7	7	7	7	7	0	0	100%	A	Good		10/10/2023
8	10/10/2023	10:00 AM	Maths	Number Theory	8	8	8	8	8	0	0	100%	A	Good		10/10/2023
9	10/10/2023	10:00 AM	Maths	Combinatorics	9	9	9	9	9	0	0	100%	A	Good		10/10/2023
10	10/10/2023	10:00 AM	Maths	Set Theory	10	10	10	10	10	0	0	100%	A	Good		10/10/2023
11	10/10/2023	10:00 AM	Maths	Logic	11	11	11	11	11	0	0	100%	A	Good		10/10/2023
12	10/10/2023	10:00 AM	Maths	Mathematical Induction	12	12	12	12	12	0	0	100%	A	Good		10/10/2023
13	10/10/2023	10:00 AM	Maths	Mathematical Proof	13	13	13	13	13	0	0	100%	A	Good		10/10/2023
14	10/10/2023	10:00 AM	Maths	Mathematical Reasoning	14	14	14	14	14	0	0	100%	A	Good		10/10/2023
15	10/10/2023	10:00 AM	Maths	Mathematical Language	15	15	15	15	15	0	0	100%	A	Good		10/10/2023
16	10/10/2023	10:00 AM	Maths	Mathematical Notation	16	16	16	16	16	0	0	100%	A	Good		10/10/2023
17	10/10/2023	10:00 AM	Maths	Mathematical Symbols	17	17	17	17	17	0	0	100%	A	Good		10/10/2023
18	10/10/2023	10:00 AM	Maths	Mathematical Operators	18	18	18	18	18	0	0	100%	A	Good		10/10/2023
19	10/10/2023	10:00 AM	Maths	Mathematical Functions	19	19	19	19	19	0	0	100%	A	Good		10/10/2023
20	10/10/2023	10:00 AM	Maths	Mathematical Equations	20	20	20	20	20	0	0	100%	A	Good		10/10/2023
21	10/10/2023	10:00 AM	Maths	Mathematical Inequalities	21	21	21	21	21	0	0	100%	A	Good		10/10/2023
22	10/10/2023	10:00 AM	Maths	Mathematical Identities	22	22	22	22	22	0	0	100%	A	Good		10/10/2023
23	10/10/2023	10:00 AM	Maths	Mathematical Formulas	23	23	23	23	23	0	0	100%	A	Good		10/10/2023
24	10/10/2023	10:00 AM	Maths	Mathematical Theorems	24	24	24	24	24	0	0	100%	A	Good		10/10/2023
25	10/10/2023	10:00 AM	Maths	Mathematical Lemmas	25	25	25	25	25	0	0	100%	A	Good		10/10/2023
26	10/10/2023	10:00 AM	Maths	Mathematical Corollaries	26	26	26	26	26	0	0	100%	A	Good		10/10/2023
27	10/10/2023	10:00 AM	Maths	Mathematical Definitions	27	27	27	27	27	0	0	100%	A	Good		10/10/2023
28	10/10/2023	10:00 AM	Maths	Mathematical Examples	28	28	28	28	28	0	0	100%	A	Good		10/10/2023
29	10/10/2023	10:00 AM	Maths	Mathematical Counterexamples	29	29	29	29	29	0	0	100%	A	Good		10/10/2023
30	10/10/2023	10:00 AM	Maths	Mathematical Conjectures	30	30	30	30	30	0	0	100%	A	Good		10/10/2023
31	10/10/2023	10:00 AM	Maths	Mathematical Hypotheses	31	31	31	31	31	0	0	100%	A	Good		10/10/2023
32	10/10/2023	10:00 AM	Maths	Mathematical Theorems	32	32	32	32	32	0	0	100%	A	Good		10/10/2023
33	10/10/2023	10:00 AM	Maths	Mathematical Lemmas	33	33	33	33	33	0	0	100%	A	Good		10/10/2023
34	10/10/2023	10:00 AM	Maths	Mathematical Corollaries	34	34	34	34	34	0	0	100%	A	Good		10/10/2023
35	10/10/2023	10:00 AM	Maths	Mathematical Definitions	35	35	35	35	35	0	0	100%	A	Good		10/10/2023
36	10/10/2023	10:00 AM	Maths	Mathematical Examples	36	36	36	36	36	0	0	100%	A	Good		10/10/2023
37	10/10/2023	10:00 AM	Maths	Mathematical Counterexamples	37	37	37	37	37	0	0	100%	A	Good		10/10/2023
38	10/10/2023	10:00 AM	Maths	Mathematical Conjectures	38	38	38	38	38	0	0	100%	A	Good		10/10/2023
39	10/10/2023	10:00 AM	Maths	Mathematical Hypotheses	39	39	39	39	39	0	0	100%	A	Good		10/10/2023
40	10/10/2023	10:00 AM	Maths	Mathematical Theorems	40	40	40	40	40	0	0	100%	A	Good		10/10/2023
41	10/10/2023	10:00 AM	Maths	Mathematical Lemmas	41	41	41	41	41	0	0	100%	A	Good		10/10/2023
42	10/10/2023	10:00 AM	Maths	Mathematical Corollaries	42	42	42	42	42	0	0	100%	A	Good		10/10/2023
43	10/10/2023	10:00 AM	Maths	Mathematical Definitions	43	43	43	43	43	0	0	100%	A	Good		10/10/2023
44	10/10/2023	10:00 AM	Maths	Mathematical Examples	44	44	44	44	44	0	0	100%	A	Good		10/10/2023
45	10/10/2023	10:00 AM	Maths	Mathematical Counterexamples	45	45	45	45	45	0	0	100%	A	Good		10/10/2023
46	10/10/2023	10:00 AM	Maths	Mathematical Conjectures	46	46	46	46	46	0	0	100%	A	Good		10/10/2023
47	10/10/2023	10:00 AM	Maths	Mathematical Hypotheses	47	47	47	47	47	0	0	100%	A	Good		10/10/2023
48	10/10/2023	10:00 AM	Maths	Mathematical Theorems	48	48	48	48	48	0	0	100%	A	Good		10/10/2023
49	10/10/2023	10:00 AM	Maths	Mathematical Lemmas	49	49	49	49	49	0	0	100%	A	Good		10/10/2023
50	10/10/2023	10:00 AM	Maths	Mathematical Corollaries	50	50	50	50	50	0	0	100%	A	Good		10/10/2023

[illegible]

Date	Time	Location	Activity	Duration	Frequency	Performance Metrics				Energy Consumption	Water Usage	Waste Generation	Notes
						Speed	Accuracy	Efficiency	Reliability				
2023-10-26	08:00	Field Station A	Sample Collection	2h	1	95%	98%	92%	90%	150kWh	500L	10kg	Good weather, all samples collected.
2023-10-27	08:00	Field Station B	Sample Collection	2h	1	90%	95%	88%	85%	180kWh	600L	12kg	Light rain, some delays.
2023-10-28	08:00	Field Station A	Sample Collection	2h	1	98%	99%	95%	93%	140kWh	450L	8kg	Excellent conditions.
2023-10-29	08:00	Field Station C	Sample Collection	2h	1	85%	90%	80%	78%	200kWh	700L	15kg	Heavy rain, equipment issues.
2023-10-30	08:00	Field Station B	Sample Collection	2h	1	92%	96%	90%	88%	160kWh	550L	11kg	Clear sky, smooth operation.
2023-10-31	08:00	Field Station A	Sample Collection	2h	1	96%	97%	93%	91%	155kWh	480L	9kg	Stable conditions, good results.
2023-11-01	08:00	Field Station D	Sample Collection	2h	1	80%	85%	75%	72%	220kWh	750L	18kg	Cloudy, minor equipment failure.
2023-11-02	08:00	Field Station C	Sample Collection	2h	1	88%	92%	82%	80%	190kWh	650L	14kg	Overcast, some delays.
2023-11-03	08:00	Field Station B	Sample Collection	2h	1	94%	96%	91%	89%	165kWh	580L	12kg	Partly cloudy, good progress.
2023-11-04	08:00	Field Station A	Sample Collection	2h	1	97%	98%	94%	92%	150kWh	460L	9kg	Clear and sunny, optimal conditions.
2023-11-05	08:00	Field Station E	Sample Collection	2h	1	75%	80%	70%	68%	250kWh	800L	20kg	Heavy rain, significant delays.
2023-11-06	08:00	Field Station D	Sample Collection	2h	1	82%	87%	77%	75%	210kWh	720L	17kg	Cloudy, equipment checked.
2023-11-07	08:00	Field Station C	Sample Collection	2h	1	89%	93%	83%	81%	195kWh	670L	14kg	Light rain, samples secured.
2023-11-08	08:00	Field Station B	Sample Collection	2h	1	93%	95%	90%	88%	170kWh	600L	13kg	Clear sky, all tasks completed.
2023-11-09	08:00	Field Station A	Sample Collection	2h	1	96%	97%	93%	91%	158kWh	470L	9kg	Excellent day, high efficiency.
2023-11-10	08:00	Field Station F	Sample Collection	2h	1	70%	75%	65%	62%	280kWh	850L	22kg	Heavy rain, equipment damaged.
2023-11-11	08:00	Field Station E	Sample Collection	2h	1	78%	82%	72%	70%	240kWh	780L	19kg	Cloudy, repairs in progress.
2023-11-12	08:00	Field Station D	Sample Collection	2h	1	85%	90%	80%	78%	205kWh	700L	16kg	Light rain, work resumed.
2023-11-13	08:00	Field Station C	Sample Collection	2h	1	90%	94%	85%	83%	198kWh	680L	14kg	Clear sky, good results.
2023-11-14	08:00	Field Station B	Sample Collection	2h	1	94%	96%	91%	89%	172kWh	610L	13kg	Partly cloudy, smooth operation.
2023-11-15	08:00	Field Station A	Sample Collection	2h	1	97%	98%	94%	92%	152kWh	460L	9kg	Clear and sunny, optimal conditions.

[illegible]

ID	Name	Age	Gender	Height (cm)	Weight (kg)	Vital Signs				Heart Rate (bpm)	Blood Pressure (mmHg)	Respiratory Rate (bpm)	Oxygen Saturation (%)	Temperature (°C)	Pulse (bpm)	Respiration (bpm)	Blood Glucose (mg/dL)	Hemoglobin (g/dL)	Hematocrit (%)	White Blood Cells (K/mm³)	Platelets (K/mm³)	Creatinine (mg/dL)	Urea Nitrogen (mg/dL)	Sodium (mEq/L)	Potassium (mEq/L)	Calcium (mg/dL)	Phosphorus (mg/dL)	Magnesium (mg/dL)	Bilirubin (mg/dL)	Total Protein (g/dL)	Albumin (g/dL)	Total Cholesterol (mg/dL)	Triglycerides (mg/dL)	HDL Cholesterol (mg/dL)	LDL Cholesterol (mg/dL)	VLDL Cholesterol (mg/dL)	Lipoprotein(a) (mg/dL)	Fasting Glucose (mg/dL)	HbA1c (%)	C-peptide (ng/mL)	Insulin (mU/L)	Glycated Hemoglobin (%)	Folate (ng/mL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)	Vitamin B7 (mg/dL)	Vitamin B12 (pg/mL)	Vitamin D (ng/mL)	Vitamin E (IU/mL)	Vitamin K (ng/mL)	Vitamin A (IU/mL)	Vitamin C (mg/dL)	Vitamin B6 (ng/mL)	Vitamin B9 (ng/mL)	Vitamin B1 (mg/dL)	Vitamin B2 (mg/dL)	Vitamin B3 (mg/dL)	Vitamin B5 (mg/dL)
----	------	-----	--------	-------------	-------------	-------------	--	--	--	------------------	-----------------------	------------------------	-----------------------	------------------	-------------	-------------------	-----------------------	-------------------	----------------	---------------------------	-------------------	--------------------	-----------------------	----------------	-------------------	-----------------	--------------------	-------------------	-------------------	----------------------	----------------	---------------------------	-----------------------	-------------------------	-------------------------	--------------------------	------------------------	-------------------------	-----------	-------------------	----------------	-------------------------	----------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------	---------------------	-------------------	-------------------	-------------------	-------------------	-------------------	--------------------	--------------------	--------------------	--------------------	--------------------	--------------------

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Days)	Project Budget (Rs.)	Project Actual Cost (Rs.)	Project Profit (Rs.)	Project ROI (%)	Project Risk Level	Project Complexity	Project Team Size	Project Manager	Project Sponsor	Project Stakeholders	Project Deliverables	Project Milestones	Project Key Performance Indicators (KPIs)	Project Success Factors	Project Challenges	Project Lessons Learned	Project Recommendations	Project Next Steps
1	Project A	Software Development	Completed	2023-01-01	2023-03-31	90	1000000	950000	50000	5%	Low	Medium	5	John Doe	John Doe	John Doe	Project A Deliverables	Project A Milestones	Project A KPIs	Project A Success Factors	Project A Challenges	Project A Lessons Learned	Project A Recommendations	Project A Next Steps
2	Project B	Hardware Development	In Progress	2023-04-01	2023-06-30	90	1500000	1200000	300000	20%	Medium	High	10	Jane Smith	Jane Smith	Jane Smith	Project B Deliverables	Project B Milestones	Project B KPIs	Project B Success Factors	Project B Challenges	Project B Lessons Learned	Project B Recommendations	Project B Next Steps
3	Project C	Cloud Migration	On Hold	2023-07-01	2023-09-30	90	800000	800000	0	0%	Low	Medium	3	Mike Johnson	Mike Johnson	Mike Johnson	Project C Deliverables	Project C Milestones	Project C KPIs	Project C Success Factors	Project C Challenges	Project C Lessons Learned	Project C Recommendations	Project C Next Steps
4	Project D	Mobile App Development	Completed	2023-10-01	2023-12-31	90	1200000	1100000	100000	8%	Medium	Medium	8	Alice Brown	Alice Brown	Alice Brown	Project D Deliverables	Project D Milestones	Project D KPIs	Project D Success Factors	Project D Challenges	Project D Lessons Learned	Project D Recommendations	Project D Next Steps
5	Project E	Web Portal Development	In Progress	2024-01-01	2024-03-31	90	900000	700000	200000	22%	Low	Medium	6	Bob White	Bob White	Bob White	Project E Deliverables	Project E Milestones	Project E KPIs	Project E Success Factors	Project E Challenges	Project E Lessons Learned	Project E Recommendations	Project E Next Steps
6	Project F	Database Optimization	Completed	2024-04-01	2024-05-31	60	500000	480000	20000	4%	Low	Low	2	Charlie Green	Charlie Green	Charlie Green	Project F Deliverables	Project F Milestones	Project F KPIs	Project F Success Factors	Project F Challenges	Project F Lessons Learned	Project F Recommendations	Project F Next Steps
7	Project G	Security Audit	On Hold	2024-06-01	2024-07-31	60	300000	300000	0	0%	Low	Low	1	Diana Black	Diana Black	Diana Black	Project G Deliverables	Project G Milestones	Project G KPIs	Project G Success Factors	Project G Challenges	Project G Lessons Learned	Project G Recommendations	Project G Next Steps
8	Project H	System Integration	In Progress	2024-08-01	2024-10-31	90	1800000	1500000	300000	17%	Medium	High	12	Eve Yellow	Eve Yellow	Eve Yellow	Project H Deliverables	Project H Milestones	Project H KPIs	Project H Success Factors	Project H Challenges	Project H Lessons Learned	Project H Recommendations	Project H Next Steps
9	Project I	API Development	Completed	2024-11-01	2024-12-31	60	700000	650000	50000	7%	Low	Medium	4	Frank Purple	Frank Purple	Frank Purple	Project I Deliverables	Project I Milestones	Project I KPIs	Project I Success Factors	Project I Challenges	Project I Lessons Learned	Project I Recommendations	Project I Next Steps
10	Project J	UI/UX Design	In Progress	2025-01-01	2025-03-31	90	600000	400000	200000	33%	Low	Medium	3	Grace Blue	Grace Blue	Grace Blue	Project J Deliverables	Project J Milestones	Project J KPIs	Project J Success Factors	Project J Challenges	Project J Lessons Learned	Project J Recommendations	Project J Next Steps
11	Project K	Backend Development	On Hold	2025-04-01	2025-06-30	90	1100000	1100000	0	0%	Medium	Medium	7	Henry Orange	Henry Orange	Henry Orange	Project K Deliverables	Project K Milestones	Project K KPIs	Project K Success Factors	Project K Challenges	Project K Lessons Learned	Project K Recommendations	Project K Next Steps
12	Project L	Frontend Development	Completed	2025-07-01	2025-09-30	90	800000	750000	50000	6%	Low	Medium	5	Ivy Red	Ivy Red	Ivy Red	Project L Deliverables	Project L Milestones	Project L KPIs	Project L Success Factors	Project L Challenges	Project L Lessons Learned	Project L Recommendations	Project L Next Steps
13	Project M	System Testing	In Progress	2025-10-01	2025-12-31	90	400000	300000	100000	25%	Low	Low	2	Jack Grey	Jack Grey	Jack Grey	Project M Deliverables	Project M Milestones	Project M KPIs	Project M Success Factors	Project M Challenges	Project M Lessons Learned	Project M Recommendations	Project M Next Steps
14	Project N	Deployment & Maintenance	On Hold	2026-01-01	2026-03-31	90	200000	200000	0	0%	Low	Low	1	Karen Silver	Karen Silver	Karen Silver	Project N Deliverables	Project N Milestones	Project N KPIs	Project N Success Factors	Project N Challenges	Project N Lessons Learned	Project N Recommendations	Project N Next Steps
15	Project O	Documentation	Completed	2026-04-01	2026-05-31	60	100000	90000	10000	10%	Low	Low	1	Leo Gold	Leo Gold	Leo Gold	Project O Deliverables	Project O Milestones	Project O KPIs	Project O Success Factors	Project O Challenges	Project O Lessons Learned	Project O Recommendations	Project O Next Steps

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Days)	Project Budget (Rs.)	Project Actual Cost (Rs.)	Project Profit (Rs.)	Project Loss (Rs.)	Project ROI (%)	Project NPV	Project IRR (%)	Project Payback Period (Years)	Project Risk Level	Project Recommendation
1	Project A	Software Development	Completed	2020-01-01	2020-03-31	90	1000000	950000	50000		5	1000000	10.5	1.5	Low	Highly Recommended
2	Project B	Hardware Development	In Progress	2020-04-01	2020-06-30	90	1200000	1100000	100000		8	1200000	12.0	1.8	Medium	Recommended
3	Project C	Cloud Migration	On Hold	2020-07-01	2020-09-30	90	800000	800000	0		0	800000	8.0	1.2	High	Not Recommended
4	Project D	Mobile App Development	Completed	2020-10-01	2020-12-31	90	600000	580000	20000		3	600000	6.0	1.0	Low	Recommended
5	Project E	Web Portal Development	In Progress	2021-01-01	2021-03-31	90	400000	380000	20000		5	400000	5.0	1.2	Medium	Recommended
6	Project F	Database Optimization	Completed	2021-04-01	2021-05-31	60	200000	180000	20000		10	200000	10.0	1.5	Low	Highly Recommended
7	Project G	System Integration	On Hold	2021-06-01	2021-08-31	90	1500000	1500000	0		0	1500000	15.0	2.0	High	Not Recommended
8	Project H	Security Audit	Completed	2021-09-01	2021-10-31	60	300000	280000	20000		7	300000	7.0	1.3	Medium	Recommended
9	Project I	Network Upgrade	In Progress	2021-11-01	2022-01-31	90	700000	650000	50000		7	700000	7.0	1.4	Medium	Recommended
10	Project J	IT Infrastructure Upgrade	On Hold	2022-02-01	2022-04-30	90	2000000	2000000	0		0	2000000	20.0	2.5	High	Not Recommended
11	Project K	IT Training Program	Completed	2022-05-01	2022-06-30	60	100000	90000	10000		10	100000	10.0	1.5	Low	Highly Recommended
12	Project L	IT Policy Review	In Progress	2022-07-01	2022-08-31	60	50000	45000	5000		10	50000	10.0	1.5	Low	Recommended
13	Project M	IT Compliance Audit	On Hold	2022-09-01	2022-10-31	60	150000	150000	0		0	150000	15.0	2.0	Medium	Not Recommended
14	Project N	IT Disaster Recovery Plan	Completed	2022-11-01	2022-12-31	60	250000	230000	20000		8	250000	8.0	1.4	Medium	Recommended
15	Project O	IT Vendor Management	In Progress	2023-01-01	2023-03-31	90	350000	320000	30000		9	350000	9.0	1.6	Medium	Recommended
16	Project P	IT Asset Management	On Hold	2023-04-01	2023-06-30	90	450000	450000	0		0	450000	4.5	1.2	High	Not Recommended
17	Project Q	IT Service Level Agreement	Completed	2023-07-01	2023-08-31	60	150000	140000	10000		7	150000	7.0	1.3	Medium	Recommended
18	Project R	IT Incident Response Plan	In Progress	2023-09-01	2023-10-31	60	200000	180000	20000		10	200000	10.0	1.5	Medium	Recommended
19	Project S	IT Change Management	On Hold	2023-11-01	2023-12-31	60	100000	100000	0		0	100000	10.0	1.5	Medium	Not Recommended
20	Project T	IT Knowledge Base	Completed	2024-01-01	2024-02-28	58	80000	75000	5000		6	80000	6.0	1.2	Low	Recommended

10

10

Sl. No.	Roll No.	Reg. No.	Admission Date	Admission Fee	Library Fee	Medical Fee	Insurance Fee	Transport Fee	Boarding Fee	Room Fee	Food Fee	Water Fee	Electricity Fee	Gas Fee	Telephone Fee	Internet Fee	Other Fee	Total Fee	Remarks	Signature	Date	
1	101	101	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
2	102	102	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
3	103	103	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
4	104	104	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
5	105	105	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
6	106	106	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
7	107	107	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
8	108	108	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
9	109	109	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
10	110	110	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
11	111	111	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
12	112	112	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
13	113	113	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
14	114	114	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
15	115	115	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
16	116	116	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
17	117	117	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
18	118	118	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
19	119	119	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023
20	120	120	10/10/2023	1000	500	200	100	300	1500	1000	1000	1000	1000	1000	1000	1000	1000	1000	10000	Admission Fee		10/10/2023

Index	Patient Name	Age	Gender	Height (cm)	Weight (kg)	BMI	Blood Pressure (mmHg)	Heart Rate (bpm)	Respiratory Rate (bpm)	Oxygen Saturation (%)	Temperature (°C)	Pain Score (0-10)	Mental Status	Vital Signs Summary	Notes	Referral Status	Referral Date
1	John Doe	35	Male	175	75	24.5	120/80	75	18	98	37.8	2	Alert	Stable	Admitted	2023-10-27	
2	Jane Smith	42	Female	160	60	23.8	110/70	70	16	97	37.5	1	Alert	Stable	Admitted	2023-10-27	
3	Michael Brown	50	Male	180	85	26.0	130/90	80	20	96	38.0	3	Alert	Stable	Admitted	2023-10-27	
4	Emily White	30	Female	155	55	22.6	100/60	65	14	99	37.2	0	Alert	Stable	Admitted	2023-10-27	
5	David Green	45	Male	170	70	24.2	125/85	75	18	98	37.9	2	Alert	Stable	Admitted	2023-10-27	
6	Sarah Black	38	Female	165	65	24.2	115/75	70	16	97	37.6	1	Alert	Stable	Admitted	2023-10-27	
7	Robert Lee	55	Male	185	90	26.5	135/95	85	22	95	38.2	4	Alert	Stable	Admitted	2023-10-27	
8	Lisa King	40	Female	160	60	23.8	110/70	70	16	97	37.5	1	Alert	Stable	Admitted	2023-10-27	
9	James Hall	60	Male	190	100	28.9	140/100	90	24	94	38.5	5	Alert	Stable	Admitted	2023-10-27	
10	Alice Young	25	Female	150	50	22.2	100/60	65	14	99	37.2	0	Alert	Stable	Admitted	2023-10-27	
11	Chris Adams	48	Male	175	75	24.5	120/80	75	18	98	37.8	2	Alert	Stable	Admitted	2023-10-27	
12	Michelle Baker	33	Female	160	60	23.8	110/70	70	16	97	37.5	1	Alert	Stable	Admitted	2023-10-27	
13	Kevin Wilson	52	Male	180	85	26.0	130/90	80	20	96	38.0	3	Alert	Stable	Admitted	2023-10-27	
14	Nicole Taylor	28	Female	155	55	22.6	100/60	65	14	99	37.2	0	Alert	Stable	Admitted	2023-10-27	
15	Brandon Scott	43	Male	170	70	24.2	125/85	75	18	98	37.9	2	Alert	Stable	Admitted	2023-10-27	
16	Stephanie Green	37	Female	165	65	24.2	115/75	70	16	97	37.6	1	Alert	Stable	Admitted	2023-10-27	
17	Timothy White	57	Male	185	90	26.5	135/95	85	22	95	38.2	4	Alert	Stable	Admitted	2023-10-27	
18	Rebecca King	41	Female	160	60	23.8	110/70	70	16	97	37.5	1	Alert	Stable	Admitted	2023-10-27	
19	Gregory Hall	61	Male	190	100	28.9	140/100	90	24	94	38.5	5	Alert	Stable	Admitted	2023-10-27	
20	Victoria Young	26	Female	150	50	22.2	100/60	65	14	99	37.2	0	Alert	Stable	Admitted	2023-10-27	

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Months)	Project Budget (USD)	Project Cost (USD)	Project Profit (USD)	Project ROI (%)	Project Risk Level	Project Complexity	Project Team Size	Project Manager	Project Sponsor	Project Stakeholders	Project Deliverables
1	Project A	Software Development	Completed	2020-01-01	2020-03-31	3	100000	95000	5000	5%	Low	Medium	5	John Doe	John Doe	John Doe	Project A Deliverables
2	Project B	Hardware Development	In Progress	2020-04-01	2020-06-30	3	200000	180000	20000	10%	Medium	High	10	Jane Smith	Jane Smith	Jane Smith	Project B Deliverables
3	Project C	Cloud Migration	Completed	2020-07-01	2020-09-30	3	150000	140000	10000	7%	Low	Medium	8	Mike Johnson	Mike Johnson	Mike Johnson	Project C Deliverables
4	Project D	Mobile App Development	Completed	2020-10-01	2020-12-31	3	80000	75000	5000	6%	Low	Medium	6	Sarah Brown	Sarah Brown	Sarah Brown	Project D Deliverables
5	Project E	Web Application Development	In Progress	2021-01-01	2021-03-31	3	120000	110000	10000	8%	Medium	Medium	7	David Green	David Green	David Green	Project E Deliverables
6	Project F	Database Migration	Completed	2021-04-01	2021-06-30	3	90000	85000	5000	6%	Low	Medium	6	Emily White	Emily White	Emily White	Project F Deliverables
7	Project G	API Development	In Progress	2021-07-01	2021-09-30	3	110000	100000	10000	9%	Medium	Medium	7	Chris Black	Chris Black	Chris Black	Project G Deliverables
8	Project H	UI/UX Design	Completed	2021-10-01	2021-12-31	3	70000	65000	5000	7%	Low	Medium	5	Alex Brown	Alex Brown	Alex Brown	Project H Deliverables
9	Project I	Backend Development	In Progress	2022-01-01	2022-03-31	3	130000	120000	10000	8%	Medium	Medium	8	Olivia Green	Olivia Green	Olivia Green	Project I Deliverables
10	Project J	Frontend Development	Completed	2022-04-01	2022-06-30	3	100000	95000	5000	5%	Low	Medium	6	Noah White	Noah White	Noah White	Project J Deliverables
11	Project K	System Integration	In Progress	2022-07-01	2022-09-30	3	140000	130000	10000	7%	Medium	High	9	Isabella Black	Isabella Black	Isabella Black	Project K Deliverables
12	Project L	Security Audit	Completed	2022-10-01	2022-12-31	3	60000	55000	5000	8%	Low	Medium	4	Ethan Brown	Ethan Brown	Ethan Brown	Project L Deliverables
13	Project M	Performance Optimization	In Progress	2023-01-01	2023-03-31	3	80000	75000	5000	6%	Medium	Medium	5	Ava Green	Ava Green	Ava Green	Project M Deliverables
14	Project N	Documentation Update	Completed	2023-04-01	2023-06-30	3	50000	45000	5000	10%	Low	Medium	3	Lucas White	Lucas White	Lucas White	Project N Deliverables
15	Project O	Testing & Deployment	In Progress	2023-07-01	2023-09-30	3	120000	110000	10000	8%	Medium	Medium	7	Mia Black	Mia Black	Mia Black	Project O Deliverables
16	Project P	Project Review	Completed	2023-10-01	2023-12-31	3	40000	35000	5000	12%	Low	Medium	2	Benjamin Brown	Benjamin Brown	Benjamin Brown	Project P Deliverables
17	Project Q	Project Planning	In Progress	2024-01-01	2024-03-31	3	60000	55000	5000	8%	Medium	Medium	4	Charlotte Green	Charlotte Green	Charlotte Green	Project Q Deliverables
18	Project R	Project Execution	Completed	2024-04-01	2024-06-30	3	90000	85000	5000	6%	Low	Medium	5	Liam White	Liam White	Liam White	Project R Deliverables
19	Project S	Project Monitoring	In Progress	2024-07-01	2024-09-30	3	70000	65000	5000	7%	Medium	Medium	4	Amelia Black	Amelia Black	Amelia Black	Project S Deliverables
20	Project T	Project Reporting	Completed	2024-10-01	2024-12-31	3	50000	45000	5000	10%	Low	Medium	3	Oliver Brown	Oliver Brown	Oliver Brown	Project T Deliverables

ID	Date	Time	Location	Activity	Weather				Temp (°C)	Humidity (%)	Wind Speed (km/h)	Wind Dir (°)	Sunrise (hh:mm)	Sunset (hh:mm)	Moon Phase	Notes
					Cloud (%)	Wind (km/h)	Temp (°C)	Humidity (%)								
1	2023-10-26	06:00	City Center	Clear Sky	10	15	18	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
2	2023-10-26	07:00	City Center	Clear Sky	10	15	19	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
3	2023-10-26	08:00	City Center	Clear Sky	10	15	20	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
4	2023-10-26	09:00	City Center	Clear Sky	10	15	21	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
5	2023-10-26	10:00	City Center	Clear Sky	10	15	22	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
6	2023-10-26	11:00	City Center	Clear Sky	10	15	23	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
7	2023-10-26	12:00	City Center	Clear Sky	10	15	24	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
8	2023-10-26	13:00	City Center	Clear Sky	10	15	25	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
9	2023-10-26	14:00	City Center	Clear Sky	10	15	26	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
10	2023-10-26	15:00	City Center	Clear Sky	10	15	27	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
11	2023-10-26	16:00	City Center	Clear Sky	10	15	28	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
12	2023-10-26	17:00	City Center	Clear Sky	10	15	29	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
13	2023-10-26	18:00	City Center	Clear Sky	10	15	30	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
14	2023-10-26	19:00	City Center	Clear Sky	10	15	31	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
15	2023-10-26	20:00	City Center	Clear Sky	10	15	32	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
16	2023-10-26	21:00	City Center	Clear Sky	10	15	33	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
17	2023-10-26	22:00	City Center	Clear Sky	10	15	34	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
18	2023-10-26	23:00	City Center	Clear Sky	10	15	35	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
19	2023-10-26	00:00	City Center	Clear Sky	10	15	36	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
20	2023-10-26	01:00	City Center	Clear Sky	10	15	37	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
21	2023-10-26	02:00	City Center	Clear Sky	10	15	38	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
22	2023-10-26	03:00	City Center	Clear Sky	10	15	39	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
23	2023-10-26	04:00	City Center	Clear Sky	10	15	40	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
24	2023-10-26	05:00	City Center	Clear Sky	10	15	41	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
25	2023-10-26	06:00	City Center	Clear Sky	10	15	42	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
26	2023-10-26	07:00	City Center	Clear Sky	10	15	43	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
27	2023-10-26	08:00	City Center	Clear Sky	10	15	44	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
28	2023-10-26	09:00	City Center	Clear Sky	10	15	45	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
29	2023-10-26	10:00	City Center	Clear Sky	10	15	46	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
30	2023-10-26	11:00	City Center	Clear Sky	10	15	47	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
31	2023-10-26	12:00	City Center	Clear Sky	10	15	48	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
32	2023-10-26	13:00	City Center	Clear Sky	10	15	49	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
33	2023-10-26	14:00	City Center	Clear Sky	10	15	50	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
34	2023-10-26	15:00	City Center	Clear Sky	10	15	51	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
35	2023-10-26	16:00	City Center	Clear Sky	10	15	52	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
36	2023-10-26	17:00	City Center	Clear Sky	10	15	53	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
37	2023-10-26	18:00	City Center	Clear Sky	10	15	54	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
38	2023-10-26	19:00	City Center	Clear Sky	10	15	55	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
39	2023-10-26	20:00	City Center	Clear Sky	10	15	56	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
40	2023-10-26	21:00	City Center	Clear Sky	10	15	57	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
41	2023-10-26	22:00	City Center	Clear Sky	10	15	58	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
42	2023-10-26	23:00	City Center	Clear Sky	10	15	59	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
43	2023-10-26	00:00	City Center	Clear Sky	10	15	60	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
44	2023-10-26	01:00	City Center	Clear Sky	10	15	61	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
45	2023-10-26	02:00	City Center	Clear Sky	10	15	62	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
46	2023-10-26	03:00	City Center	Clear Sky	10	15	63	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
47	2023-10-26	04:00	City Center	Clear Sky	10	15	64	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
48	2023-10-26	05:00	City Center	Clear Sky	10	15	65	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
49	2023-10-26	06:00	City Center	Clear Sky	10	15	66	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
50	2023-10-26	07:00	City Center	Clear Sky	10	15	67	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
51	2023-10-26	08:00	City Center	Clear Sky	10	15	68	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
52	2023-10-26	09:00	City Center	Clear Sky	10	15	69	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
53	2023-10-26	10:00	City Center	Clear Sky	10	15	70	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
54	2023-10-26	11:00	City Center	Clear Sky	10	15	71	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
55	2023-10-26	12:00	City Center	Clear Sky	10	15	72	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
56	2023-10-26	13:00	City Center	Clear Sky	10	15	73	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
57	2023-10-26	14:00	City Center	Clear Sky	10	15	74	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
58	2023-10-26	15:00	City Center	Clear Sky	10	15	75	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
59	2023-10-26	16:00	City Center	Clear Sky	10	15	76	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
60	2023-10-26	17:00	City Center	Clear Sky	10	15	77	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
61	2023-10-26	18:00	City Center	Clear Sky	10	15	78	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
62	2023-10-26	19:00	City Center	Clear Sky	10	15	79	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
63	2023-10-26	20:00	City Center	Clear Sky	10	15	80	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
64	2023-10-26	21:00	City Center	Clear Sky	10	15	81	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
65	2023-10-26	22:00	City Center	Clear Sky	10	15	82	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
66	2023-10-26	23:00	City Center	Clear Sky	10	15	83	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
67	2023-10-26	00:00	City Center	Clear Sky	10	15	84	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
68	2023-10-26	01:00	City Center	Clear Sky	10	15	85	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
69	2023-10-26	02:00	City Center	Clear Sky	10	15	86	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
70	2023-10-26	03:00	City Center	Clear Sky	10	15	87	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
71	2023-10-26	04:00	City Center	Clear Sky	10	15	88	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
72	2023-10-26	05:00	City Center	Clear Sky	10	15	89	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
73	2023-10-26	06:00	City Center	Clear Sky	10	15	90	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
74	2023-10-26	07:00	City Center	Clear Sky	10	15	91	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
75	2023-10-26	08:00	City Center	Clear Sky	10	15	92	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
76	2023-10-26	09:00	City Center	Clear Sky	10	15	93	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
77	2023-10-26	10:00	City Center	Clear Sky	10	15	94	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
78	2023-10-26	11:00	City Center	Clear Sky	10	15	95	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
79	2023-10-26	12:00	City Center	Clear Sky	10	15	96	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
80	2023-10-26	13:00	City Center	Clear Sky	10	15	97	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
81	2023-10-26	14:00	City Center	Clear Sky	10	15	98	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
82	2023-10-26	15:00	City Center	Clear Sky	10	15	99	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
83	2023-10-26	16:00	City Center	Clear Sky	10	15	100	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
84	2023-10-26	17:00	City Center	Clear Sky	10	15	101	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
85	2023-10-26	18:00	City Center	Clear Sky	10	15	102	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
86	2023-10-26	19:00	City Center	Clear Sky	10	15	103	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
87	2023-10-26	20:00	City Center	Clear Sky	10	15	104	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
88	2023-10-26	21:00	City Center	Clear Sky	10	15	105	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
89	2023-10-26	22:00	City Center	Clear Sky	10	15	106	60	20	10	135	06:30	18:30	Waxing Crescent	Clear morning	
90	2023-10-26	23:00	City Center	Clear Sky	10	15	107	60	20	10						

Sl. No.	Project Name	Project Description	Project Start Date	Project End Date	Project Status	Project Manager	Project Sponsor	Project Budget (USD)	Project Revenue (USD)	Project Profit (USD)	Project ROI (%)	Project Risk Level	Project Complexity	Project Duration (Months)	Project Team Size	Project Location	Project Outcome
1	Project A	Project A Description	2023-01-01	2023-03-31	Completed	John Doe	John Doe	100000	150000	50000	50%	Low	Medium	3	5	New York	Project A Outcome
2	Project B	Project B Description	2023-04-01	2023-06-30	In Progress	Jane Smith	Jane Smith	200000	250000	50000	25%	Medium	High	3	10	Los Angeles	Project B Outcome
3	Project C	Project C Description	2023-07-01	2023-09-30	On Hold	Mike Johnson	Mike Johnson	50000	0	-50000	-100%	Low	Low	3	3	Chicago	Project C Outcome
4	Project D	Project D Description	2023-10-01	2023-12-31	Planned	Sarah Lee	Sarah Lee	300000	0	-300000	-100%	High	Very High	3	15	San Francisco	Project D Outcome
5	Project E	Project E Description	2024-01-01	2024-03-31	Completed	David Kim	David Kim	150000	200000	50000	33%	Medium	Medium	3	8	London	Project E Outcome
6	Project F	Project F Description	2024-04-01	2024-06-30	In Progress	Emily White	Emily White	250000	300000	50000	20%	Medium	High	3	12	Paris	Project F Outcome
7	Project G	Project G Description	2024-07-01	2024-09-30	On Hold	Chris Brown	Chris Brown	100000	0	-100000	-100%	Low	Low	3	4	Tokyo	Project G Outcome
8	Project H	Project H Description	2024-10-01	2024-12-31	Planned	Alex Green	Alex Green	400000	0	-400000	-100%	High	Very High	3	20	Sydney	Project H Outcome
9	Project I	Project I Description	2025-01-01	2025-03-31	Completed	Mia Black	Mia Black	180000	220000	40000	22%	Medium	Medium	3	7	Mumbai	Project I Outcome
10	Project J	Project J Description	2025-04-01	2025-06-30	In Progress	Noah Grey	Noah Grey	350000	400000	50000	14%	Medium	High	3	14	Beijing	Project J Outcome
11	Project K	Project K Description	2025-07-01	2025-09-30	On Hold	Liam Blue	Liam Blue	120000	0	-120000	-100%	Low	Low	3	5	London	Project K Outcome
12	Project L	Project L Description	2025-10-01	2025-12-31	Planned	Olivia Purple	Olivia Purple	500000	0	-500000	-100%	High	Very High	3	25	New York	Project L Outcome
13	Project M	Project M Description	2026-01-01	2026-03-31	Completed	Ethan Yellow	Ethan Yellow	220000	280000	60000	27%	Medium	Medium	3	9	Los Angeles	Project M Outcome
14	Project N	Project N Description	2026-04-01	2026-06-30	In Progress	Ava Pink	Ava Pink	380000	450000	70000	18%	Medium	High	3	16	Chicago	Project N Outcome
15	Project O	Project O Description	2026-07-01	2026-09-30	On Hold	Lucas Orange	Lucas Orange	150000	0	-150000	-100%	Low	Low	3	6	San Francisco	Project O Outcome
16	Project P	Project P Description	2026-10-01	2026-12-31	Planned	Sophia Teal	Sophia Teal	600000	0	-600000	-100%	High	Very High	3	30	London	Project P Outcome
17	Project Q	Project Q Description	2027-01-01	2027-03-31	Completed	Benjamin Light Blue	Benjamin Light Blue	280000	350000	70000	25%	Medium	Medium	3	11	Los Angeles	Project Q Outcome
18	Project R	Project R Description	2027-04-01	2027-06-30	In Progress	Charlotte Dark Blue	Charlotte Dark Blue	420000	500000	80000	19%	Medium	High	3	18	Chicago	Project R Outcome
19	Project S	Project S Description	2027-07-01	2027-09-30	On Hold	William Red	William Red	180000	0	-180000	-100%	Low	Low	3	7	San Francisco	Project S Outcome
20	Project T	Project T Description	2027-10-01	2027-12-31	Planned	Isabella Green	Isabella Green	700000	0	-700000	-100%	High	Very High	3	35	New York	Project T Outcome

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Months)	Project Budget (USD)	Project Actual Cost (USD)	Project Variance (USD)	Project ROI (%)	Project NPV (USD)	Project IRR (%)	Project Payback Period (Years)	Project Risk Level	Project Owner	Project Manager	Project Sponsor	Project Steering Committee	Project Review Date	Project Reviewer	Project Reviewer Signature	Project Reviewer Date
1	Project A	Software Development	Completed	2020-01-01	2020-03-31	3	1000000	950000	50000	15%	150000	18%	1.5	Low	John Doe	John Doe	John Doe	John Doe	2020-04-01	John Doe	John Doe	2020-04-01
2	Project B	Hardware Development	In Progress	2020-04-01	2020-06-30	3	800000	750000	50000	12%	120000	15%	1.2	Medium	Jane Smith	Jane Smith	Jane Smith	Jane Smith	2020-07-01	Jane Smith	Jane Smith	2020-07-01
3	Project C	Cloud Migration	On Hold	2020-07-01	2020-09-30	3	600000	600000	0	0%	0	0%	0	High	Mike Johnson	Mike Johnson	Mike Johnson	Mike Johnson	2020-10-01	Mike Johnson	Mike Johnson	2020-10-01
4	Project D	Mobile App Development	Completed	2020-10-01	2020-12-31	3	400000	380000	20000	5%	50000	8%	0.5	Low	Sarah Brown	Sarah Brown	Sarah Brown	Sarah Brown	2021-01-01	Sarah Brown	Sarah Brown	2021-01-01
5	Project E	Website Redesign	In Progress	2021-01-01	2021-03-31	3	200000	180000	20000	10%	20000	12%	0.2	Low	David White	David White	David White	David White	2021-04-01	David White	David White	2021-04-01
6	Project F	Database Optimization	Completed	2021-04-01	2021-06-30	3	150000	140000	10000	7%	15000	10%	0.1	Low	Emily Green	Emily Green	Emily Green	Emily Green	2021-07-01	Emily Green	Emily Green	2021-07-01
7	Project G	Security Audit	On Hold	2021-07-01	2021-09-30	3	300000	300000	0	0%	0	0%	0	High	Chris Black	Chris Black	Chris Black	Chris Black	2021-10-01	Chris Black	Chris Black	2021-10-01
8	Project H	API Development	In Progress	2021-10-01	2021-12-31	3	250000	230000	20000	8%	25000	10%	0.2	Medium	Alex Blue	Alex Blue	Alex Blue	Alex Blue	2022-01-01	Alex Blue	Alex Blue	2022-01-01
9	Project I	UI/UX Design	Completed	2022-01-01	2022-03-31	3	100000	90000	10000	10%	10000	12%	0.1	Low	Olivia Yellow	Olivia Yellow	Olivia Yellow	Olivia Yellow	2022-04-01	Olivia Yellow	Olivia Yellow	2022-04-01
10	Project J	Backend Development	In Progress	2022-04-01	2022-06-30	3	350000	320000	30000	9%	35000	11%	0.3	Medium	Noah Purple	Noah Purple	Noah Purple	Noah Purple	2022-07-01	Noah Purple	Noah Purple	2022-07-01
11	Project K	Frontend Development	On Hold	2022-07-01	2022-09-30	3	200000	200000	0	0%	0	0%	0	High	Aria Pink	Aria Pink	Aria Pink	Aria Pink	2022-10-01	Aria Pink	Aria Pink	2022-10-01
12	Project L	Testing & Deployment	Completed	2022-10-01	2022-12-31	3	150000	140000	10000	7%	15000	10%	0.1	Low	Lucas Grey	Lucas Grey	Lucas Grey	Lucas Grey	2023-01-01	Lucas Grey	Lucas Grey	2023-01-01
13	Project M	Documentation	In Progress	2023-01-01	2023-03-31	3	50000	45000	5000	10%	5000	12%	0.05	Low	Mia Silver	Mia Silver	Mia Silver	Mia Silver	2023-04-01	Mia Silver	Mia Silver	2023-04-01
14	Project N	Project Review	Completed	2023-04-01	2023-06-30	3	100000	90000	10000	10%	10000	12%	0.1	Low	Ethan Gold	Ethan Gold	Ethan Gold	Ethan Gold	2023-07-01	Ethan Gold	Ethan Gold	2023-07-01
15	Project O	Project Review	Completed	2023-07-01	2023-09-30	3	100000	90000	10000	10%	10000	12%	0.1	Low	Ava Bronze	Ava Bronze	Ava Bronze	Ava Bronze	2023-10-01	Ava Bronze	Ava Bronze	2023-10-01
16	Project P	Project Review	Completed	2023-10-01	2023-12-31	3	100000	90000	10000	10%	10000	12%	0.1	Low	Lucas Silver	Lucas Silver	Lucas Silver	Lucas Silver	2024-01-01	Lucas Silver	Lucas Silver	2024-01-01
17	Project Q	Project Review	Completed	2024-01-01	2024-03-31	3	100000	90000	10000	10%	10000	12%	0.1	Low	Mia Gold	Mia Gold	Mia Gold	Mia Gold	2024-04-01	Mia Gold	Mia Gold	2024-04-01
18	Project R	Project Review	Completed	2024-04-01	2024-06-30	3	100000	90000	10000	10%	10000	12%	0.1	Low	Ethan Silver	Ethan Silver	Ethan Silver	Ethan Silver	2024-07-01	Ethan Silver	Ethan Silver	2024-07-01
19	Project S	Project Review	Completed	2024-07-01	2024-09-30	3	100000	90000	10000	10%	10000	12%	0.1	Low	Ava Gold	Ava Gold	Ava Gold	Ava Gold	2024-10-01	Ava Gold	Ava Gold	2024-10-01
20	Project T	Project Review	Completed	2024-10-01	2024-12-31	3	100000	90000	10000	10%	10000	12%	0.1	Low	Lucas Silver	Lucas Silver	Lucas Silver	Lucas Silver	2025-01-01	Lucas Silver	Lucas Silver	2025-01-01

Sl. No.	Year	Month	Day	Time	Location	Activity	Remarks	Signature	Date
1	2018	01	01	08:00	01	01	01	01	01
2	2018	01	02	08:00	01	01	01	01	01
3	2018	01	03	08:00	01	01	01	01	01
4	2018	01	04	08:00	01	01	01	01	01
5	2018	01	05	08:00	01	01	01	01	01
6	2018	01	06	08:00	01	01	01	01	01
7	2018	01	07	08:00	01	01	01	01	01
8	2018	01	08	08:00	01	01	01	01	01
9	2018	01	09	08:00	01	01	01	01	01
10	2018	01	10	08:00	01	01	01	01	01
11	2018	01	11	08:00	01	01	01	01	01
12	2018	01	12	08:00	01	01	01	01	01
13	2018	01	13	08:00	01	01	01	01	01
14	2018	01	14	08:00	01	01	01	01	01
15	2018	01	15	08:00	01	01	01	01	01
16	2018	01	16	08:00	01	01	01	01	01
17	2018	01	17	08:00	01	01	01	01	01
18	2018	01	18	08:00	01	01	01	01	01
19	2018	01	19	08:00	01	01	01	01	01
20	2018	01	20	08:00	01	01	01	01	01
21	2018	01	21	08:00	01	01	01	01	01
22	2018	01	22	08:00	01	01	01	01	01
23	2018	01	23	08:00	01	01	01	01	01
24	2018	01	24	08:00	01	01	01	01	01
25	2018	01	25	08:00	01	01	01	01	01
26	2018	01	26	08:00	01	01	01	01	01
27	2018	01	27	08:00	01	01	01	01	01
28	2018	01	28	08:00	01	01	01	01	01
29	2018	01	29	08:00	01	01	01	01	01
30	2018	01	30	08:00	01	01	01	01	01
31	2018	01	31	08:00	01	01	01	01	01
32	2018	02	01	08:00	01	01	01	01	01
33	2018	02	02	08:00	01	01	01	01	01
34	2018	02	03	08:00	01	01	01	01	01
35	2018	02	04	08:00	01	01	01	01	01
36	2018	02	05	08:00	01	01	01	01	01
37	2018	02	06	08:00	01	01	01	01	01
38	2018	02	07	08:00	01	01	01	01	01
39	2018	02	08	08:00	01	01	01	01	01
40	2018	02	09	08:00	01	01	01	01	01
41	2018	02	10	08:00	01	01	01	01	01
42	2018	02	11	08:00	01	01	01	01	01
43	2018	02	12	08:00	01	01	01	01	01
44	2018	02	13	08:00	01	01	01	01	01
45	2018	02	14	08:00	01	01	01	01	01
46	2018	02	15	08:00	01	01	01	01	01
47	2018	02	16	08:00	01	01	01	01	01
48	2018	02	17	08:00	01	01	01	01	01
49	2018	02	18	08:00	01	01	01	01	01
50	2018	02	19	08:00	01	01	01	01	01
51	2018	02	20	08:00	01	01	01	01	01
52	2018	02	21	08:00	01	01	01	01	01
53	2018	02	22	08:00	01	01	01	01	01
54	2018	02	23	08:00	01	01	01	01	01
55	2018	02	24	08:00	01	01	01	01	01
56	2018	02	25	08:00	01	01	01	01	01
57	2018	02	26	08:00	01	01	01	01	01
58	2018	02	27	08:00	01	01	01	01	01
59	2018	02	28	08:00	01	01	01	01	01
60	2018	02	29	08:00	01	01	01	01	01
61	2018	02	30	08:00	01	01	01	01	01
62	2018	03	01	08:00	01	01	01	01	01
63	2018	03	02	08:00	01	01	01	01	01
64	2018	03	03	08:00	01	01	01	01	01
65	2018	03	04	08:00	01	01	01	01	01
66	2018	03	05	08:00	01	01	01	01	01
67	2018	03	06	08:00	01	01	01	01	01
68	2018	03	07	08:00	01	01	01	01	01
69	2018	03	08	08:00	01	01	01	01	01
70	2018	03	09	08:00	01	01	01	01	01
71	2018	03	10	08:00	01	01	01	01	01
72	2018	03	11	08:00	01	01	01	01	01
73	2018	03	12	08:00	01	01	01	01	01
74	2018	03	13	08:00	01	01	01	01	01
75	2018	03	14	08:00	01	01	01	01	01
76	2018	03	15	08:00	01	01	01	01	01
77	2018	03	16	08:00	01	01	01	01	01
78	2018	03	17	08:00	01	01	01	01	01
79	2018	03	18	08:00	01	01	01	01	01
80	2018	03	19	08:00	01	01	01	01	01
81	2018	03	20	08:00	01	01	01	01	01
82	2018	03	21	08:00	01	01	01	01	01
83	2018	03	22	08:00	01	01	01	01	01
84	2018	03	23	08:00	01	01	01	01	01
85	2018	03	24	08:00	01	01	01	01	01
86	2018	03	25	08:00	01	01	01	01	01
87	2018	03	26	08:00	01	01	01	01	01
88	2018	03	27	08:00	01	01	01	01	01
89	2018	03	28	08:00	01	01	01	01	01
90	2018	03	29	08:00	01	01	01	01	01
91	2018	03	30	08:00	01	01	01	01	01
92	2018	03	31	08:00	01	01	01	01	01
93	2018	04	01	08:00	01	01	01	01	01
94	2018	04	02	08:00	01	01	01	01	01
95	2018	04	03	08:00	01	01	01	01	01
96	2018	04	04	08:00	01	01	01	01	01
97	2018	04	05	08:00	01	01	01	01	01
98	2018	04	06	08:00	01	01	01	01	01
99	2018	04	07	08:00	01	01	01	01	01
100	2018	04	08	08:00	01	01	01	01	01

No	Name of the Candidate	Age	Gender	Date of Birth	Religion	Caste	Educational Qualification	Experience	Remarks	Status	Performance			Total	Rank	Remarks
											1	2	3			
1	Mr. A. B. C.	25	Male	10/10/1995	Hindu	General	B.A. (Hons.)	10	10	10	30	1	1	1	1	1
2	Mr. D. E. F.	28	Male	15/05/1992	Muslim	General	B.A. (Hons.)	10	10	10	30	2	2	2	2	2
3	Mr. G. H. I.	22	Male	20/08/1997	Hindu	General	B.A. (Hons.)	10	10	10	30	3	3	3	3	3
4	Mr. J. K. L.	26	Male	05/12/1993	Hindu	General	B.A. (Hons.)	10	10	10	30	4	4	4	4	4
5	Mr. M. N. O.	24	Male	12/03/1996	Hindu	General	B.A. (Hons.)	10	10	10	30	5	5	5	5	5
6	Mr. P. Q. R.	27	Male	18/07/1991	Hindu	General	B.A. (Hons.)	10	10	10	30	6	6	6	6	6
7	Mr. S. T. U.	23	Male	25/09/1998	Hindu	General	B.A. (Hons.)	10	10	10	30	7	7	7	7	7
8	Mr. V. W. X.	29	Male	01/11/1990	Hindu	General	B.A. (Hons.)	10	10	10	30	8	8	8	8	8
9	Mr. Y. Z. A.	21	Male	14/06/1999	Hindu	General	B.A. (Hons.)	10	10	10	30	9	9	9	9	9
10	Mr. B. C. D.	26	Male	22/04/1993	Hindu	General	B.A. (Hons.)	10	10	10	30	10	10	10	10	10

ID	Project Name	Manager	Start Date	End Date	Status	Progress (%)			Budget (k\$)	Actual Cost (k\$)	Variance (k\$)	Risk Level	Notes
						Task 1	Task 2	Task 3					
001	Project A: New Product Development	John Doe	2023-01-01	2023-03-31	Completed	100	100	100	150	145	5	Low	Exceeded budget by 5k\$.
002	Project B: Website Redesign	Jane Smith	2023-02-01	2023-04-30	In Progress	85	80	90	120	125	-5	Medium	Minor delays in content creation.
003	Project C: Marketing Campaign Launch	Mike Johnson	2023-03-01	2023-05-31	On Hold	20	10	30	80	80	0	High	Waiting for client feedback.
004	Project D: Internal Tool Development	Sarah Lee	2023-01-15	2023-06-30	In Progress	60	65	55	90	95	-5	Medium	Scope creep in reporting module.
005	Project E: Customer Service Portal	David Brown	2023-02-15	2023-07-31	On Hold	10	5	15	110	110	0	Medium	Resource allocation issues.
006	Project F: Data Analytics Platform	Emily White	2023-03-15	2023-08-31	In Progress	40	45	35	130	135	-5	High	Complex integrations required.
007	Project G: Mobile App Relaunch	Chris Green	2023-04-01	2023-09-30	On Hold	15	8	20	70	70	0	Medium	Market research phase.
008	Project H: HR System Upgrade	Alice Black	2023-01-20	2023-10-31	In Progress	70	75	65	100	105	-5	Medium	Vendor selection in progress.
009	Project I: Supply Chain Optimization	Bob Grey	2023-02-20	2023-11-30	On Hold	30	15	40	140	140	0	High	Logistics challenges.
010	Project J: AI Research Prototype	Grace Pink	2023-03-20	2023-12-31	In Progress	50	55	45	160	165	-5	Very High	Experimental phase.

Sl. No.	Name of the Candidate	Age	Gender	Date of Birth	Religion	Caste	Education	Qualification	Marks	Subject Marks				Total Marks	Grade	Remarks	Signature	Date
										Maths	Science	English	History					
1	ABHIRAM K. S.	18	M	15/08/2005	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
2	ADARSH K. S.	18	M	20/09/2005	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
3	ADITHYAN K. S.	18	M	25/10/2005	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
4	ADITHYAN K. S.	18	M	30/11/2005	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
5	ADITHYAN K. S.	18	M	05/12/2005	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
6	ADITHYAN K. S.	18	M	10/01/2006	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
7	ADITHYAN K. S.	18	M	15/02/2006	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
8	ADITHYAN K. S.	18	M	20/03/2006	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
9	ADITHYAN K. S.	18	M	25/04/2006	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
10	ADITHYAN K. S.	18	M	30/05/2006	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
11	ADITHYAN K. S.	18	M	05/06/2006	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
12	ADITHYAN K. S.	18	M	10/07/2006	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
13	ADITHYAN K. S.	18	M	15/08/2006	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
14	ADITHYAN K. S.	18	M	20/09/2006	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
15	ADITHYAN K. S.	18	M	25/10/2006	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
16	ADITHYAN K. S.	18	M	30/11/2006	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
17	ADITHYAN K. S.	18	M	05/12/2006	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
18	ADITHYAN K. S.	18	M	10/01/2007	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
19	ADITHYAN K. S.	18	M	15/02/2007	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
20	ADITHYAN K. S.	18	M	20/03/2007	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
21	ADITHYAN K. S.	18	M	25/04/2007	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
22	ADITHYAN K. S.	18	M	30/05/2007	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
23	ADITHYAN K. S.	18	M	05/06/2007	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
24	ADITHYAN K. S.	18	M	10/07/2007	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
25	ADITHYAN K. S.	18	M	15/08/2007	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
26	ADITHYAN K. S.	18	M	20/09/2007	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
27	ADITHYAN K. S.	18	M	25/10/2007	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
28	ADITHYAN K. S.	18	M	30/11/2007	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
29	ADITHYAN K. S.	18	M	05/12/2007	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
30	ADITHYAN K. S.	18	M	10/01/2008	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
31	ADITHYAN K. S.	18	M	15/02/2008	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
32	ADITHYAN K. S.	18	M	20/03/2008	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
33	ADITHYAN K. S.	18	M	25/04/2008	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
34	ADITHYAN K. S.	18	M	30/05/2008	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
35	ADITHYAN K. S.	18	M	05/06/2008	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
36	ADITHYAN K. S.	18	M	10/07/2008	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
37	ADITHYAN K. S.	18	M	15/08/2008	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
38	ADITHYAN K. S.	18	M	20/09/2008	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
39	ADITHYAN K. S.	18	M	25/10/2008	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
40	ADITHYAN K. S.	18	M	30/11/2008	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
41	ADITHYAN K. S.	18	M	05/12/2008	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
42	ADITHYAN K. S.	18	M	10/01/2009	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
43	ADITHYAN K. S.	18	M	15/02/2009	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
44	ADITHYAN K. S.	18	M	20/03/2009	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
45	ADITHYAN K. S.	18	M	25/04/2009	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
46	ADITHYAN K. S.	18	M	30/05/2009	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
47	ADITHYAN K. S.	18	M	05/06/2009	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
48	ADITHYAN K. S.	18	M	10/07/2009	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023
49	ADITHYAN K. S.	18	M	15/08/2009	Hindu	SC	10th	10th	85	75	70	65	60	270	B	Good		15/08/2023
50	ADITHYAN K. S.	18	M	20/09/2009	Hindu	SC	10th	10th	80	70	65	60	55	270	B	Good		15/08/2023



11/08/2023

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Days)	Project Budget (USD)	Project Actual Cost (USD)	Project Variance (USD)	Project ROI (%)	Project Risk Level	Project Owner	Project Manager	Project Sponsor	Project Stakeholders	Project Description	Project Objectives	Project Deliverables	Project Milestones	Project Key Performance Indicators (KPIs)	Project Success Factors	Project Challenges	Project Lessons Learned	Project Next Steps
1	Project A	Software Development	Completed	2023-01-01	2023-03-31	90	100000	95000	5000	15%	Low	John Doe	Jane Smith	Bob Johnson	Charlie Brown	Project A Description	Develop a new software application	Software application	2023-01-01, 2023-02-01, 2023-03-01, 2023-03-31	Project A KPIs	Project A Success Factors	Project A Challenges	Project A Lessons Learned	Project A Next Steps
2	Project B	Hardware Development	In Progress	2023-04-01	2023-06-30	90	200000	180000	20000	10%	Medium	John Doe	Jane Smith	Bob Johnson	Charlie Brown	Project B Description	Develop a new hardware device	Hardware device	2023-04-01, 2023-05-01, 2023-06-01, 2023-06-30	Project B KPIs	Project B Success Factors	Project B Challenges	Project B Lessons Learned	Project B Next Steps
3	Project C	Cloud Migration	On Hold	2023-07-01	2023-09-30	90	300000	300000	0	0%	High	John Doe	Jane Smith	Bob Johnson	Charlie Brown	Project C Description	Migrate existing infrastructure to the cloud	Cloud migration	2023-07-01, 2023-08-01, 2023-09-01, 2023-09-30	Project C KPIs	Project C Success Factors	Project C Challenges	Project C Lessons Learned	Project C Next Steps
4	Project D	Marketing Campaign	Completed	2023-10-01	2023-12-31	90	50000	48000	2000	4%	Low	John Doe	Jane Smith	Bob Johnson	Charlie Brown	Project D Description	Launch a new marketing campaign	Marketing campaign	2023-10-01, 2023-11-01, 2023-12-01, 2023-12-31	Project D KPIs	Project D Success Factors	Project D Challenges	Project D Lessons Learned	Project D Next Steps
5	Project E	Research & Development	In Progress	2024-01-01	2024-03-31	90	150000	140000	10000	7%	Medium	John Doe	Jane Smith	Bob Johnson	Charlie Brown	Project E Description	Develop a new research project	Research project	2024-01-01, 2024-02-01, 2024-03-01, 2024-03-31	Project E KPIs	Project E Success Factors	Project E Challenges	Project E Lessons Learned	Project E Next Steps

Sl. No.	Name of the Candidate	Age	Gender	Date of Birth	Religion	Caste	Marital Status	Education	Occupation	Income (Rs.)	Assets	Liabilities	Total Assets	Total Liabilities	Net Worth	Remarks	Signature	Date
1	Mr. A. B. C.	45	Male	10/10/1975	Hindu	General	Married	12th	Self-employed	15000	10000	5000	15000	5000	10000			10/10/2020
2	Mr. D. E. F.	35	Male	20/05/1985	Muslim	General	Married	10th	Self-employed	12000	8000	4000	12000	4000	8000			10/10/2020
3	Mr. G. H. I.	55	Male	15/08/1965	Hindu	General	Married	12th	Self-employed	18000	12000	6000	18000	6000	12000			10/10/2020
4	Mr. J. K. L.	40	Male	05/03/1980	Hindu	General	Married	12th	Self-employed	16000	10000	5000	16000	5000	11000			10/10/2020
5	Mr. M. N. O.	30	Male	25/12/1990	Hindu	General	Married	12th	Self-employed	14000	9000	4500	14000	4500	9500			10/10/2020
6	Mr. P. Q. R.	48	Male	12/07/1972	Hindu	General	Married	12th	Self-employed	17000	11000	5500	17000	5500	11500			10/10/2020
7	Mr. S. T. U.	38	Male	08/09/1982	Hindu	General	Married	12th	Self-employed	15500	9500	4750	15500	4750	10750			10/10/2020
8	Mr. V. W. X.	50	Male	18/04/1970	Hindu	General	Married	12th	Self-employed	16500	10500	5250	16500	5250	11250			10/10/2020
9	Mr. Y. Z. A.	42	Male	03/11/1978	Hindu	General	Married	12th	Self-employed	15000	9000	4500	15000	4500	10500			10/10/2020
10	Mr. B. C. D.	32	Male	22/06/1988	Hindu	General	Married	12th	Self-employed	14500	8500	4250	14500	4250	10250			10/10/2020
11	Mr. E. F. G.	52	Male	14/02/1968	Hindu	General	Married	12th	Self-employed	17500	11500	5750	17500	5750	11750			10/10/2020
12	Mr. H. I. J.	44	Male	07/10/1976	Hindu	General	Married	12th	Self-employed	16000	10000	5000	16000	5000	11000			10/10/2020
13	Mr. K. L. M.	36	Male	19/01/1984	Hindu	General	Married	12th	Self-employed	15000	9000	4500	15000	4500	10500			10/10/2020
14	Mr. N. O. P.	46	Male	04/05/1974	Hindu	General	Married	12th	Self-employed	16500	10500	5250	16500	5250	11250			10/10/2020
15	Mr. Q. R. S.	34	Male	28/08/1986	Hindu	General	Married	12th	Self-employed	14000	8000	4000	14000	4000	10000			10/10/2020
16	Mr. T. U. V.	54	Male	16/03/1966	Hindu	General	Married	12th	Self-employed	18000	12000	6000	18000	6000	12000			10/10/2020
17	Mr. W. X. Y.	41	Male	09/12/1979	Hindu	General	Married	12th	Self-employed	15500	9500	4750	15500	4750	10750			10/10/2020
18	Mr. Z. A. B.	31	Male	24/07/1989	Hindu	General	Married	12th	Self-employed	14500	8500	4250	14500	4250	10250			10/10/2020
19	Mr. C. D. E.	51	Male	11/04/1969	Hindu	General	Married	12th	Self-employed	17000	11000	5500	17000	5500	11500			10/10/2020
20	Mr. F. G. H.	43	Male	06/11/1977	Hindu	General	Married	12th	Self-employed	16000	10000	5000	16000	5000	11000			10/10/2020

Sl. No.	Name of the Candidate	Age	Gender	Date of Birth	Religion	Caste	Marital Status	Education	Occupation	Income (Rs.)	Assets	Liabilities	Remarks	Signature	Date	Place	Signature of the Officer	Date	Place
1	1. Mr. A. K. Singh	45	Male	15/08/1978	Hindu	General	Married	12th	Self-employed	15000	House, Land	None							
2	2. Mrs. P. K. Singh	42	Female	22/03/1981	Hindu	General	Married	10th	Homemaker	12000	House, Land	None							
3	3. Mr. R. K. Singh	48	Male	10/12/1975	Hindu	General	Married	12th	Self-employed	18000	House, Land	None							
4	4. Mrs. S. K. Singh	40	Female	05/07/1983	Hindu	General	Married	10th	Homemaker	10000	House, Land	None							
5	5. Mr. T. K. Singh	46	Male	18/09/1979	Hindu	General	Married	12th	Self-employed	16000	House, Land	None							
6	6. Mrs. U. K. Singh	38	Female	25/04/1985	Hindu	General	Married	10th	Homemaker	11000	House, Land	None							
7	7. Mr. V. K. Singh	44	Male	12/11/1980	Hindu	General	Married	12th	Self-employed	14000	House, Land	None							
8	8. Mrs. W. K. Singh	36	Female	08/06/1987	Hindu	General	Married	10th	Homemaker	9000	House, Land	None							
9	9. Mr. X. K. Singh	47	Male	20/01/1977	Hindu	General	Married	12th	Self-employed	17000	House, Land	None							
10	10. Mrs. Y. K. Singh	39	Female	14/05/1984	Hindu	General	Married	10th	Homemaker	10500	House, Land	None							
11	11. Mr. Z. K. Singh	43	Male	03/10/1982	Hindu	General	Married	12th	Self-employed	13000	House, Land	None							
12	12. Mrs. A. K. Singh	37	Female	28/02/1986	Hindu	General	Married	10th	Homemaker	8500	House, Land	None							
13	13. Mr. B. K. Singh	41	Male	16/08/1980	Hindu	General	Married	12th	Self-employed	15500	House, Land	None							
14	14. Mrs. C. K. Singh	35	Female	01/03/1988	Hindu	General	Married	10th	Homemaker	7500	House, Land	None							
15	15. Mr. D. K. Singh	49	Male	24/07/1974	Hindu	General	Married	12th	Self-employed	19000	House, Land	None							
16	16. Mrs. E. K. Singh	33	Female	11/09/1990	Hindu	General	Married	10th	Homemaker	6500	House, Land	None							
17	17. Mr. F. K. Singh	46	Male	06/12/1979	Hindu	General	Married	12th	Self-employed	16500	House, Land	None							
18	18. Mrs. G. K. Singh	34	Female	19/04/1989	Hindu	General	Married	10th	Homemaker	7000	House, Land	None							
19	19. Mr. H. K. Singh	42	Male	09/11/1981	Hindu	General	Married	12th	Self-employed	14500	House, Land	None							
20	20. Mrs. I. K. Singh	36	Female	27/06/1987	Hindu	General	Married	10th	Homemaker	8000	House, Land	None							
21	21. Mr. J. K. Singh	44	Male	13/01/1983	Hindu	General	Married	12th	Self-employed	15000	House, Land	None							
22	22. Mrs. K. K. Singh	38	Female	04/05/1985	Hindu	General	Married	10th	Homemaker	9500	House, Land	None							
23	23. Mr. L. K. Singh	47	Male	21/09/1978	Hindu	General	Married	12th	Self-employed	17500	House, Land	None							
24	24. Mrs. M. K. Singh	39	Female	17/02/1984	Hindu	General	Married	10th	Homemaker	10000	House, Land	None							
25	25. Mr. N. K. Singh	45	Male	07/10/1980	Hindu	General	Married	12th	Self-employed	16000	House, Land	None							
26	26. Mrs. O. K. Singh	37	Female	23/03/1986	Hindu	General	Married	10th	Homemaker	8500	House, Land	None							
27	27. Mr. P. K. Singh	41	Male	14/08/1981	Hindu	General	Married	12th	Self-employed	15500	House, Land	None							
28	28. Mrs. Q. K. Singh	35	Female	02/04/1988	Hindu	General	Married	10th	Homemaker	7500	House, Land	None							
29	29. Mr. R. K. Singh	48	Male	26/07/1975	Hindu	General	Married	12th	Self-employed	18500	House, Land	None							
30	30. Mrs. S. K. Singh	33	Female	10/09/1990	Hindu	General	Married	10th	Homemaker	6500	House, Land	None							
31	31. Mr. T. K. Singh	46	Male	05/12/1979	Hindu	General	Married	12th	Self-employed	16500	House, Land	None							
32	32. Mrs. U. K. Singh	34	Female	18/04/1989	Hindu	General	Married	10th	Homemaker	7000	House, Land	None							
33	33. Mr. V. K. Singh	42	Male	08/11/1981	Hindu	General	Married	12th	Self-employed	14500	House, Land	None							
34	34. Mrs. W. K. Singh	36	Female	29/06/1987	Hindu	General	Married	10th	Homemaker	8000	House, Land	None							
35	35. Mr. X. K. Singh	44	Male	12/01/1983	Hindu	General	Married	12th	Self-employed	15000	House, Land	None							
36	36. Mrs. Y. K. Singh	38	Female	04/05/1985	Hindu	General	Married	10th	Homemaker	9500	House, Land	None							
37	37. Mr. Z. K. Singh	47	Male	21/09/1978	Hindu	General	Married	12th	Self-employed	17500	House, Land	None							
38	38. Mrs. A. K. Singh	39	Female	17/02/1984	Hindu	General	Married	10th	Homemaker	10000	House, Land	None							
39	39. Mr. B. K. Singh	45	Male	07/10/1980	Hindu	General	Married	12th	Self-employed	16000	House, Land	None							
40	40. Mrs. C. K. Singh	37	Female	23/03/1986	Hindu	General	Married	10th	Homemaker	8500	House, Land	None							
41	41. Mr. D. K. Singh	41	Male	14/08/1981	Hindu	General	Married	12th	Self-employed	15500	House, Land	None							
42	42. Mrs. E. K. Singh	35	Female	02/04/1988	Hindu	General	Married	10th	Homemaker	7500	House, Land	None							
43	43. Mr. F. K. Singh	48	Male	26/07/1975	Hindu	General	Married	12th	Self-employed	18500	House, Land	None							
44	44. Mrs. G. K. Singh	33	Female	10/09/1990	Hindu	General	Married	10th	Homemaker	6500	House, Land	None							
45	45. Mr. H. K. Singh	46	Male	05/12/1979	Hindu	General	Married	12th	Self-employed	16500	House, Land	None							
46	46. Mrs. I. K. Singh	34	Female	18/04/1989	Hindu	General	Married	10th	Homemaker	7000	House, Land	None							
47	47. Mr. J. K. Singh	42	Male	08/11/1981	Hindu	General	Married	12th	Self-employed	14500	House, Land	None							
48	48. Mrs. K. K. Singh	36	Female	29/06/1987	Hindu	General	Married	10th	Homemaker	8000	House, Land	None							
49	49. Mr. L. K. Singh	44	Male	12/01/1983	Hindu	General	Married	12th	Self-employed	15000	House, Land	None							
50	50. Mrs. M. K. Singh	38	Female	04/05/1985	Hindu	General	Married	10th	Homemaker	9500	House, Land	None							

Sl. No.	Project Name	Project Description	Project Status	Project Start Date	Project End Date	Project Budget (Rs.)	Project Actual Cost (Rs.)	Project Profit (Rs.)	Project Loss (Rs.)	Project ROI (%)	Project Risk Level	Project Manager	Project Sponsor	Project Stakeholder	Project Contact	Project Email	Project Phone	Project Address	Project City	Project State	Project Country
1	Project A	Project A Description	Completed	2020-01-01	2020-03-31	1000000	950000	50000		5%	Low	John Doe	John Doe	John Doe	John Doe	john.doe@company.com	1234567890	123 Main St	New York	USA	
2	Project B	Project B Description	In Progress	2020-04-01	2020-06-30	2000000	1800000	200000		10%	Medium	Jane Smith	Jane Smith	Jane Smith	Jane Smith	jane.smith@company.com	9876543210	456 Main St	Los Angeles	California	USA
3	Project C	Project C Description	On Hold	2020-07-01	2020-09-30	3000000	2500000	500000		15%	High	Mike Johnson	Mike Johnson	Mike Johnson	Mike Johnson	mike.johnson@company.com	5678901234	789 Main St	Chicago	Illinois	USA
4	Project D	Project D Description	Completed	2020-10-01	2020-12-31	4000000	3800000	200000		5%	Low	Sarah Brown	Sarah Brown	Sarah Brown	Sarah Brown	sarah.brown@company.com	2345678901	101 Main St	San Francisco	California	USA
5	Project E	Project E Description	In Progress	2021-01-01	2021-03-31	5000000	4500000	500000		10%	Medium	David White	David White	David White	David White	david.white@company.com	3456789012	202 Main St	London	England	UK
6	Project F	Project F Description	On Hold	2021-04-01	2021-06-30	6000000	5500000	500000		15%	High	Emily Green	Emily Green	Emily Green	Emily Green	emily.green@company.com	4567890123	303 Main St	Paris	France	France
7	Project G	Project G Description	Completed	2021-07-01	2021-09-30	7000000	6800000	200000		5%	Low	Robert Black	Robert Black	Robert Black	Robert Black	robert.black@company.com	5678901234	404 Main St	Berlin	Germany	Germany
8	Project H	Project H Description	In Progress	2021-10-01	2021-12-31	8000000	7500000	500000		10%	Medium	Lisa Grey	Lisa Grey	Lisa Grey	Lisa Grey	lisa.grey@company.com	6789012345	505 Main St	Rome	Italy	Italy
9	Project I	Project I Description	On Hold	2022-01-01	2022-03-31	9000000	8500000	500000		15%	High	James Blue	James Blue	James Blue	James Blue	james.blue@company.com	7890123456	606 Main St	Madrid	Spain	Spain
10	Project J	Project J Description	Completed	2022-04-01	2022-06-30	10000000	9800000	200000		5%	Low	Alice Red	Alice Red	Alice Red	Alice Red	alice.red@company.com	8901234567	707 Main St	Amsterdam	Netherlands	Netherlands

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Months)	Project Budget (USD)	Project Actual Cost (USD)	Project Variance (USD)	Project ROI (%)	Project Risk Level	Project Complexity	Project Team Size	Project Manager	Project Sponsor	Project Stakeholders	Project Deliverables	Project Milestones	Project Key Performance Indicators (KPIs)	Project Success Factors	Project Challenges	Project Lessons Learned	Project Next Steps
1	Project A	Software Development	Completed	2020-01-01	2020-03-31	3	100000	95000	5000	15%	Low	Medium	5	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
2	Project B	Hardware Development	In Progress	2020-04-01	2020-06-30	3	200000	180000	20000	10%	Medium	High	10	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
3	Project C	Cloud Migration	On Hold	2020-07-01	2020-09-30	3	150000	100000	50000	5%	Low	Medium	8	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
4	Project D	Mobile App Development	Completed	2020-10-01	2020-12-31	3	80000	75000	5000	12%	Low	Medium	6	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
5	Project E	Web Portal Development	In Progress	2021-01-01	2021-03-31	3	120000	110000	10000	8%	Medium	Medium	7	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
6	Project F	Database Migration	Completed	2021-04-01	2021-05-31	2	50000	48000	2000	10%	Low	Low	4	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
7	Project G	System Integration	On Hold	2021-06-01	2021-08-31	3	180000	120000	60000	3%	Medium	High	12	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
8	Project H	Security Audit	Completed	2021-09-01	2021-10-31	2	30000	28000	2000	15%	Low	Low	3	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
9	Project I	Network Upgrade	In Progress	2021-11-01	2021-12-31	2	90000	85000	5000	10%	Medium	Medium	6	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
10	Project J	IT Infrastructure Upgrade	On Hold	2022-01-01	2022-03-31	3	250000	150000	100000	2%	High	High	15	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
11	Project K	AI Research	Completed	2022-04-01	2022-06-30	3	110000	105000	5000	18%	Medium	Medium	7	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
12	Project L	Blockchain Development	In Progress	2022-07-01	2022-09-30	3	130000	120000	10000	12%	Medium	High	8	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
13	Project M	IoT Development	On Hold	2022-10-01	2022-12-31	3	160000	100000	60000	7%	Medium	High	9	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
14	Project N	AR/VR Development	Completed	2023-01-01	2023-03-31	3	140000	135000	5000	14%	Medium	Medium	7	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
15	Project O	Quantum Computing Research	In Progress	2023-04-01	2023-06-30	3	170000	160000	10000	11%	High	High	10	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
16	Project P	Space Exploration Research	On Hold	2023-07-01	2023-09-30	3	200000	120000	80000	4%	High	High	12	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
17	Project Q	Autonomous Vehicle Development	Completed	2023-10-01	2023-12-31	3	190000	185000	5000	16%	High	High	11	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
18	Project R	Biotechnology Research	In Progress	2024-01-01	2024-03-31	3	180000	170000	10000	13%	High	High	10	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
19	Project S	Robotics Development	On Hold	2024-04-01	2024-06-30	3	160000	100000	60000	6%	Medium	High	9	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps
20	Project T	Augmented Reality Development	Completed	2024-07-01	2024-09-30	3	150000	145000	5000	15%	Medium	Medium	8	John Doe	Jane Smith	Stakeholders	Deliverables	Milestones	KPIs	Success Factors	Challenges	Lessons Learned	Next Steps

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Days)	Project Budget (USD)	Project Actual Cost (USD)	Project Variance (USD)	Project ROI (%)	Project Risk Level	Project Owner	Project Manager	Project Sponsor	Project Stakeholders	Project Description	Project Objectives	Project Deliverables	Project Milestones	Project Key Performance Indicators (KPIs)	Project Success Factors	Project Challenges	Project Lessons Learned	Project Next Steps
1	Project A	Software Development	Completed	2023-01-01	2023-03-31	90	100000	95000	5000	15%	Low	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project A Description	Develop a new software application	Software application	2023-01-01, 2023-02-01, 2023-03-01, 2023-03-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project A Next Steps
2	Project B	Hardware Development	In Progress	2023-04-01	2023-06-30	90	200000	180000	20000	10%	Medium	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project B Description	Develop a new hardware device	Hardware device	2023-04-01, 2023-05-01, 2023-06-01, 2023-06-30	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project B Next Steps
3	Project C	Marketing Campaign	Completed	2023-07-01	2023-08-31	60	50000	52000	-2000	5%	Low	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project C Description	Launch a new marketing campaign	Marketing campaign	2023-07-01, 2023-07-15, 2023-08-01, 2023-08-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project C Next Steps
4	Project D	Research & Development	On Hold	2023-09-01	2023-12-31	120	300000	250000	50000	20%	High	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project D Description	Conduct research and development	Research and development	2023-09-01, 2023-10-01, 2023-11-01, 2023-12-01, 2023-12-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project D Next Steps
5	Project E	Infrastructure Upgrade	Completed	2023-01-01	2023-02-28	58	150000	145000	5000	10%	Low	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project E Description	Upgrade infrastructure	Infrastructure upgrade	2023-01-01, 2023-01-15, 2023-02-01, 2023-02-28	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project E Next Steps
6	Project F	Software Development	In Progress	2023-03-01	2023-05-31	90	120000	110000	10000	12%	Medium	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project F Description	Develop a new software application	Software application	2023-03-01, 2023-04-01, 2023-05-01, 2023-05-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project F Next Steps
7	Project G	Hardware Development	Completed	2023-06-01	2023-07-31	60	80000	78000	2000	8%	Low	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project G Description	Develop a new hardware device	Hardware device	2023-06-01, 2023-06-15, 2023-07-01, 2023-07-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project G Next Steps
8	Project H	Marketing Campaign	On Hold	2023-08-01	2023-11-30	120	60000	55000	5000	10%	Medium	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project H Description	Launch a new marketing campaign	Marketing campaign	2023-08-01, 2023-09-01, 2023-10-01, 2023-11-01, 2023-11-30	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project H Next Steps
9	Project I	Research & Development	Completed	2023-02-01	2023-04-30	90	250000	240000	10000	15%	High	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project I Description	Conduct research and development	Research and development	2023-02-01, 2023-03-01, 2023-04-01, 2023-04-30	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project I Next Steps
10	Project J	Infrastructure Upgrade	In Progress	2023-05-01	2023-07-31	90	180000	170000	10000	10%	Medium	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project J Description	Upgrade infrastructure	Infrastructure upgrade	2023-05-01, 2023-06-01, 2023-07-01, 2023-07-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project J Next Steps
11	Project K	Software Development	Completed	2023-09-01	2023-11-30	90	110000	105000	5000	12%	Low	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project K Description	Develop a new software application	Software application	2023-09-01, 2023-10-01, 2023-11-01, 2023-11-30	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project K Next Steps
12	Project L	Hardware Development	On Hold	2023-10-01	2024-01-31	120	220000	190000	30000	15%	High	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project L Description	Develop a new hardware device	Hardware device	2023-10-01, 2023-11-01, 2023-12-01, 2024-01-01, 2024-01-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project L Next Steps
13	Project M	Marketing Campaign	Completed	2023-11-01	2023-12-31	60	70000	68000	2000	10%	Low	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project M Description	Launch a new marketing campaign	Marketing campaign	2023-11-01, 2023-11-15, 2023-12-01, 2023-12-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project M Next Steps
14	Project N	Research & Development	In Progress	2024-01-01	2024-04-30	120	350000	320000	30000	20%	High	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project N Description	Conduct research and development	Research and development	2024-01-01, 2024-02-01, 2024-03-01, 2024-04-01, 2024-04-30	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project N Next Steps
15	Project O	Infrastructure Upgrade	Completed	2024-02-01	2024-03-31	60	160000	155000	5000	10%	Medium	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project O Description	Upgrade infrastructure	Infrastructure upgrade	2024-02-01, 2024-02-15, 2024-03-01, 2024-03-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project O Next Steps
16	Project P	Software Development	In Progress	2024-03-01	2024-05-31	90	130000	120000	10000	12%	Medium	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project P Description	Develop a new software application	Software application	2024-03-01, 2024-04-01, 2024-05-01, 2024-05-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project P Next Steps
17	Project Q	Hardware Development	Completed	2024-06-01	2024-07-31	60	90000	88000	2000	8%	Low	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project Q Description	Develop a new hardware device	Hardware device	2024-06-01, 2024-06-15, 2024-07-01, 2024-07-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project Q Next Steps
18	Project R	Marketing Campaign	On Hold	2024-08-01	2024-11-30	120	75000	70000	5000	10%	Medium	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project R Description	Launch a new marketing campaign	Marketing campaign	2024-08-01, 2024-09-01, 2024-10-01, 2024-11-01, 2024-11-30	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project R Next Steps
19	Project S	Research & Development	Completed	2024-09-01	2024-12-31	120	400000	380000	20000	20%	High	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project S Description	Conduct research and development	Research and development	2024-09-01, 2024-10-01, 2024-11-01, 2024-12-01, 2024-12-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project S Next Steps
20	Project T	Infrastructure Upgrade	In Progress	2024-10-01	2025-01-31	120	200000	190000	10000	10%	Medium	John Doe	Jane Smith	Bob Johnson	Alice Brown	Project T Description	Upgrade infrastructure	Infrastructure upgrade	2024-10-01, 2024-11-01, 2024-12-01, 2025-01-01, 2025-01-31	On-time delivery, Budget adherence, User satisfaction	Clear communication, Strong team collaboration	Scope creep, Resource availability	Regular communication, Clear roles and responsibilities	Project T Next Steps

Sl. No.	Project Name	Project Type	Project Period	Project Start Date	Project End Date	Project Status	Project Manager	Project Sponsor	Project Budget (USD)	Project Cost (USD)	Project Revenue (USD)	Project Profit (USD)	Project ROI (%)	Project Risk Level	Project Impact	Project Notes
1	Project A	Software Development	2023-01-01 to 2023-03-31	2023-01-01	2023-03-31	Completed	John Doe	John Doe	100000	95000	110000	15000	15%	Low	High	Project A was completed successfully and on time.
2	Project B	Hardware Development	2023-04-01 to 2023-06-30	2023-04-01	2023-06-30	In Progress	Jane Smith	Jane Smith	150000	140000	160000	20000	13%	Medium	Medium	Project B is currently in progress and on track.
3	Project C	Marketing Campaign	2023-07-01 to 2023-09-30	2023-07-01	2023-09-30	Completed	Mike Johnson	Mike Johnson	80000	78000	90000	12000	15%	Low	High	Project C was completed successfully and on time.
4	Project D	Research & Development	2023-10-01 to 2023-12-31	2023-10-01	2023-12-31	On Hold	Sarah Lee	Sarah Lee	120000	110000	130000	20000	17%	High	Medium	Project D is currently on hold due to budget constraints.
5	Project E	Software Development	2024-01-01 to 2024-03-31	2024-01-01	2024-03-31	Planned	John Doe	John Doe	100000	95000	110000	15000	15%	Low	High	Project E is planned for the next quarter.
6	Project F	Hardware Development	2024-04-01 to 2024-06-30	2024-04-01	2024-06-30	Planned	Jane Smith	Jane Smith	150000	140000	160000	20000	13%	Medium	Medium	Project F is planned for the next quarter.
7	Project G	Marketing Campaign	2024-07-01 to 2024-09-30	2024-07-01	2024-09-30	Planned	Mike Johnson	Mike Johnson	80000	78000	90000	12000	15%	Low	High	Project G is planned for the next quarter.
8	Project H	Research & Development	2024-10-01 to 2024-12-31	2024-10-01	2024-12-31	Planned	Sarah Lee	Sarah Lee	120000	110000	130000	20000	17%	High	Medium	Project H is planned for the next quarter.
9	Project I	Software Development	2025-01-01 to 2025-03-31	2025-01-01	2025-03-31	Planned	John Doe	John Doe	100000	95000	110000	15000	15%	Low	High	Project I is planned for the next quarter.
10	Project J	Hardware Development	2025-04-01 to 2025-06-30	2025-04-01	2025-06-30	Planned	Jane Smith	Jane Smith	150000	140000	160000	20000	13%	Medium	Medium	Project J is planned for the next quarter.
11	Project K	Marketing Campaign	2025-07-01 to 2025-09-30	2025-07-01	2025-09-30	Planned	Mike Johnson	Mike Johnson	80000	78000	90000	12000	15%	Low	High	Project K is planned for the next quarter.
12	Project L	Research & Development	2025-10-01 to 2025-12-31	2025-10-01	2025-12-31	Planned	Sarah Lee	Sarah Lee	120000	110000	130000	20000	17%	High	Medium	Project L is planned for the next quarter.
13	Project M	Software Development	2026-01-01 to 2026-03-31	2026-01-01	2026-03-31	Planned	John Doe	John Doe	100000	95000	110000	15000	15%	Low	High	Project M is planned for the next quarter.
14	Project N	Hardware Development	2026-04-01 to 2026-06-30	2026-04-01	2026-06-30	Planned	Jane Smith	Jane Smith	150000	140000	160000	20000	13%	Medium	Medium	Project N is planned for the next quarter.
15	Project O	Marketing Campaign	2026-07-01 to 2026-09-30	2026-07-01	2026-09-30	Planned	Mike Johnson	Mike Johnson	80000	78000	90000	12000	15%	Low	High	Project O is planned for the next quarter.
16	Project P	Research & Development	2026-10-01 to 2026-12-31	2026-10-01	2026-12-31	Planned	Sarah Lee	Sarah Lee	120000	110000	130000	20000	17%	High	Medium	Project P is planned for the next quarter.
17	Project Q	Software Development	2027-01-01 to 2027-03-31	2027-01-01	2027-03-31	Planned	John Doe	John Doe	100000	95000	110000	15000	15%	Low	High	Project Q is planned for the next quarter.
18	Project R	Hardware Development	2027-04-01 to 2027-06-30	2027-04-01	2027-06-30	Planned	Jane Smith	Jane Smith	150000	140000	160000	20000	13%	Medium	Medium	Project R is planned for the next quarter.
19	Project S	Marketing Campaign	2027-07-01 to 2027-09-30	2027-07-01	2027-09-30	Planned	Mike Johnson	Mike Johnson	80000	78000	90000	12000	15%	Low	High	Project S is planned for the next quarter.
20	Project T	Research & Development	2027-10-01 to 2027-12-31	2027-10-01	2027-12-31	Planned	Sarah Lee	Sarah Lee	120000	110000	130000	20000	17%	High	Medium	Project T is planned for the next quarter.



Sl. No.	Project Name	Project Description	Project Status	Project Start Date	Project End Date	Project Budget (Rs.)	Project Actual Cost (Rs.)	Project Profit (Rs.)	Project Loss (Rs.)	Project ROI (%)	Project Risk Level	Project Recommendation
1	Project A	Project A Description	Completed	2020-01-01	2020-12-31	1000000	950000	50000		5%	Low	Good
2	Project B	Project B Description	In Progress	2021-01-01	2021-12-31	2000000	1800000	200000		10%	Medium	Good
3	Project C	Project C Description	On Hold	2022-01-01	2022-12-31	3000000	2500000	500000		15%	High	Good
4	Project D	Project D Description	Completed	2023-01-01	2023-12-31	4000000	3800000	200000		5%	Low	Good
5	Project E	Project E Description	In Progress	2024-01-01	2024-12-31	5000000	4500000	500000		10%	Medium	Good
6	Project F	Project F Description	On Hold	2025-01-01	2025-12-31	6000000	5500000	500000		15%	High	Good
7	Project G	Project G Description	Completed	2026-01-01	2026-12-31	7000000	6500000	500000		5%	Low	Good
8	Project H	Project H Description	In Progress	2027-01-01	2027-12-31	8000000	7500000	500000		10%	Medium	Good
9	Project I	Project I Description	On Hold	2028-01-01	2028-12-31	9000000	8500000	500000		15%	High	Good
10	Project J	Project J Description	Completed	2029-01-01	2029-12-31	10000000	9500000	500000		5%	Low	Good
11	Project K	Project K Description	In Progress	2030-01-01	2030-12-31	11000000	10500000	500000		10%	Medium	Good
12	Project L	Project L Description	On Hold	2031-01-01	2031-12-31	12000000	11500000	500000		15%	High	Good
13	Project M	Project M Description	Completed	2032-01-01	2032-12-31	13000000	12500000	500000		5%	Low	Good
14	Project N	Project N Description	In Progress	2033-01-01	2033-12-31	14000000	13500000	500000		10%	Medium	Good
15	Project O	Project O Description	On Hold	2034-01-01	2034-12-31	15000000	14500000	500000		15%	High	Good
16	Project P	Project P Description	Completed	2035-01-01	2035-12-31	16000000	15500000	500000		5%	Low	Good
17	Project Q	Project Q Description	In Progress	2036-01-01	2036-12-31	17000000	16500000	500000		10%	Medium	Good
18	Project R	Project R Description	On Hold	2037-01-01	2037-12-31	18000000	17500000	500000		15%	High	Good
19	Project S	Project S Description	Completed	2038-01-01	2038-12-31	19000000	18500000	500000		5%	Low	Good
20	Project T	Project T Description	In Progress	2039-01-01	2039-12-31	20000000	19500000	500000		10%	Medium	Good
21	Project U	Project U Description	On Hold	2040-01-01	2040-12-31	21000000	20500000	500000		15%	High	Good
22	Project V	Project V Description	Completed	2041-01-01	2041-12-31	22000000	21500000	500000		5%	Low	Good
23	Project W	Project W Description	In Progress	2042-01-01	2042-12-31	23000000	22500000	500000		10%	Medium	Good
24	Project X	Project X Description	On Hold	2043-01-01	2043-12-31	24000000	23500000	500000		15%	High	Good
25	Project Y	Project Y Description	Completed	2044-01-01	2044-12-31	25000000	24500000	500000		5%	Low	Good
26	Project Z	Project Z Description	In Progress	2045-01-01	2045-12-31	26000000	25500000	500000		10%	Medium	Good
27	Project AA	Project AA Description	On Hold	2046-01-01	2046-12-31	27000000	26500000	500000		15%	High	Good
28	Project AB	Project AB Description	Completed	2047-01-01	2047-12-31	28000000	27500000	500000		5%	Low	Good
29	Project AC	Project AC Description	In Progress	2048-01-01	2048-12-31	29000000	28500000	500000		10%	Medium	Good
30	Project AD	Project AD Description	On Hold	2049-01-01	2049-12-31	30000000	29500000	500000		15%	High	Good
31	Project AE	Project AE Description	Completed	2050-01-01	2050-12-31	31000000	30500000	500000		5%	Low	Good
32	Project AF	Project AF Description	In Progress	2051-01-01	2051-12-31	32000000	31500000	500000		10%	Medium	Good
33	Project AG	Project AG Description	On Hold	2052-01-01	2052-12-31	33000000	32500000	500000		15%	High	Good
34	Project AH	Project AH Description	Completed	2053-01-01	2053-12-31	34000000	33500000	500000		5%	Low	Good
35	Project AI	Project AI Description	In Progress	2054-01-01	2054-12-31	35000000	34500000	500000		10%	Medium	Good
36	Project AJ	Project AJ Description	On Hold	2055-01-01	2055-12-31	36000000	35500000	500000		15%	High	Good
37	Project AK	Project AK Description	Completed	2056-01-01	2056-12-31	37000000	36500000	500000		5%	Low	Good
38	Project AL	Project AL Description	In Progress	2057-01-01	2057-12-31	38000000	37500000	500000		10%	Medium	Good
39	Project AM	Project AM Description	On Hold	2058-01-01	2058-12-31	39000000	38500000	500000		15%	High	Good
40	Project AN	Project AN Description	Completed	2059-01-01	2059-12-31	40000000	39500000	500000		5%	Low	Good
41	Project AO	Project AO Description	In Progress	2060-01-01	2060-12-31	41000000	40500000	500000		10%	Medium	Good
42	Project AP	Project AP Description	On Hold	2061-01-01	2061-12-31	42000000	41500000	500000		15%	High	Good
43	Project AQ	Project AQ Description	Completed	2062-01-01	2062-12-31	43000000	42500000	500000		5%	Low	Good
44	Project AR	Project AR Description	In Progress	2063-01-01	2063-12-31	44000000	43500000	500000		10%	Medium	Good
45	Project AS	Project AS Description	On Hold	2064-01-01	2064-12-31	45000000	44500000	500000		15%	High	Good
46	Project AT	Project AT Description	Completed	2065-01-01	2065-12-31	46000000	45500000	500000		5%	Low	Good
47	Project AU	Project AU Description	In Progress	2066-01-01	2066-12-31	47000000	46500000	500000		10%	Medium	Good
48	Project AV	Project AV Description	On Hold	2067-01-01	2067-12-31	48000000	47500000	500000		15%	High	Good
49	Project AW	Project AW Description	Completed	2068-01-01	2068-12-31	49000000	48500000	500000		5%	Low	Good
50	Project AX	Project AX Description	In Progress	2069-01-01	2069-12-31	50000000	49500000	500000		10%	Medium	Good

Case No.	Patient Name	Age	Sex	Referral Source	Vital Signs				Temp (°C)	HR (b/min)	RR (b/min)	SpO2 (%)	BP (mmHg)	Weight (kg)	Height (cm)	BMI	ECG	Chest X-ray	Lab Tests	Diagnosis	Treatment	Outcome
					T	P	R	BP														
001	John Doe	45	M	Primary Care	38.5	98	20	95	37.8	72	18	98	120/80	75	175	24.5	Normal	Clear	WBC: 10,000	Acute Bronchitis	Antibiotics	Recovered
002	Jane Smith	60	F	Emergency	39.2	105	22	92	38.5	78	20	95	130/90	80	160	31.3	Normal	Clear	WBC: 12,000	Pneumonia	Antibiotics	Recovered
003	Michael Brown	30	M	Primary Care	38.0	90	18	98	37.5	68	16	99	110/70	70	180	21.6	Normal	Clear	WBC: 8,000	Allergic Rhinitis	Antihistamines	Recovered
004	Sarah White	55	F	Primary Care	38.8	100	20	94	38.0	75	19	96	125/85	78	165	28.9	Normal	Clear	WBC: 9,500	Common Cold	Supportive Care	Recovered
005	David Green	70	M	Emergency	39.5	110	24	90	39.0	85	22	92	140/100	85	170	29.4	Abnormal	Consolidation	WBC: 15,000	Pneumonia	Antibiotics	Recovered
006	Emily Black	40	F	Primary Care	38.2	95	19	97	37.9	70	17	98	115/75	65	170	22.7	Normal	Clear	WBC: 7,500	Common Cold	Supportive Care	Recovered
007	Robert Lee	50	M	Primary Care	38.6	102	21	93	38.2	76	18	95	128/88	82	175	26.8	Normal	Clear	WBC: 10,500	Acute Bronchitis	Antibiotics	Recovered
008	Lisa King	65	F	Emergency	39.0	108	23	91	38.5	80	21	93	135/95	88	160	34.4	Abnormal	Consolidation	WBC: 14,000	Pneumonia	Antibiotics	Recovered
009	James Hall	35	M	Primary Care	38.1	92	17	96	37.7	69	15	99	112/72	68	185	19.8	Normal	Clear	WBC: 7,800	Allergic Rhinitis	Antihistamines	Recovered
010	Maria Garcia	58	F	Primary Care	38.7	101	20	94	38.1	74	19	96	126/86	79	168	28.5	Normal	Clear	WBC: 10,200	Acute Bronchitis	Antibiotics	Recovered
011	Christopher Wilson	75	M	Emergency	39.3	112	25	89	38.8	88	23	91	142/102	90	172	30.5	Abnormal	Consolidation	WBC: 16,000	Pneumonia	Antibiotics	Recovered
012	Amanda Taylor	42	F	Primary Care	38.3	96	18	97	37.8	71	16	98	116/76	66	172	22.2	Normal	Clear	WBC: 7,600	Common Cold	Supportive Care	Recovered
013	Daniel Moore	62	M	Primary Care	38.9	104	21	93	38.3	77	19	95	129/89	83	173	27.9	Normal	Clear	WBC: 10,800	Acute Bronchitis	Antibiotics	Recovered
014	Michelle Davis	53	F	Emergency	39.1	107	22	92	38.6	79	20	94	132/92	86	162	33.2	Abnormal	Consolidation	WBC: 13,500	Pneumonia	Antibiotics	Recovered
015	Kevin Miller	38	M	Primary Care	38.0	91	16	96	37.6	67	14	99	110/70	64	182	19.4	Normal	Clear	WBC: 7,700	Allergic Rhinitis	Antihistamines	Recovered
016	Olivia Clark	57	F	Primary Care	38.7	101	20	94	38.1	74	19	96	126/86	79	168	28.5	Normal	Clear	WBC: 10,200	Acute Bronchitis	Antibiotics	Recovered
017	Benjamin Adams	72	M	Emergency	39.4	113	26	88	38.9	90	24	90	145/105	92	174	31.2	Abnormal	Consolidation	WBC: 17,000	Pneumonia	Antibiotics	Recovered
018	Sophia Baker	41	F	Primary Care	38.4	97	19	96	37.9	72	17	98	117/77	67	171	23.0	Normal	Clear	WBC: 7,900	Common Cold	Supportive Care	Recovered
019	Matthew Evans	61	M	Primary Care	38.9	104	21	93	38.3	77	19	95	129/89	83	173	27.9	Normal	Clear	WBC: 10,800	Acute Bronchitis	Antibiotics	Recovered
020	Isabella Green	59	F	Emergency	39.1	107	22	92	38.6	79	20	94	132/92	86	162	33.2	Abnormal	Consolidation	WBC: 13,500	Pneumonia	Antibiotics	Recovered
021	Lucas Brown	39	M	Primary Care	38.0	91	16	96	37.6	67	14	99	110/70	64	182	19.4	Normal	Clear	WBC: 7,700	Allergic Rhinitis	Antihistamines	Recovered
022	Ava White	56	F	Primary Care	38.7	101	20	94	38.1	74	19	96	126/86	79	168	28.5	Normal	Clear	WBC: 10,200	Acute Bronchitis	Antibiotics	Recovered
023	Noah Black	71	M	Emergency	39.4	113	26	88	38.9	90	24	90	145/105	92	174	31.2	Abnormal	Consolidation	WBC: 17,000	Pneumonia	Antibiotics	Recovered
024	Mia Gray	43	F	Primary Care	38.3	96	18	97	37.8	71	16	98	116/76	66	172	22.2	Normal	Clear	WBC: 7,600	Common Cold	Supportive Care	Recovered
025	Ethan Blue	63	M	Primary Care	38.9	104	21	93	38.3	77	19	95	129/89	83	173	27.9	Normal	Clear	WBC: 10,800	Acute Bronchitis	Antibiotics	Recovered
026	Aria Gold	54	F	Emergency	39.1	107	22	92	38.6	79	20	94	132/92	86	162	33.2	Abnormal	Consolidation	WBC: 13,500	Pneumonia	Antibiotics	Recovered
027	Leo Silver	37	M	Primary Care	38.0	91	16	96	37.6	67	14	99	110/70	64	182	19.4	Normal	Clear	WBC: 7,700	Allergic Rhinitis	Antihistamines	Recovered
028	Charlotte Bronze	56	F	Primary Care	38.7	101	20	94	38.1	74	19	96	126/86	79	168	28.5	Normal	Clear	WBC: 10,200	Acute Bronchitis	Antibiotics	Recovered
029	Oliver Copper	73	M	Emergency	39.4	113	26	88	38.9	90	24	90	145/105	92	174	31.2	Abnormal	Consolidation	WBC: 17,000	Pneumonia	Antibiotics	Recovered
030	Amelia Iron	44	F	Primary Care	38.4	97	19	96	37.9	72	17	98	117/77	67	171	23.0	Normal	Clear	WBC: 7,900	Common Cold	Supportive Care	Recovered

ID	Name	Age	Gender	Height (cm)	Weight (kg)	BMI	Blood Pressure (mmHg)	Heart Rate (bpm)	Respiratory Rate (bpm)	Oxygen Saturation (%)	Temperature (°C)	Vital Signs (Daily)				Pain Score (0-10)	Mental Status	Mobility Status	Vital Signs (Weekly)
												SBP	DBP	HR	RR				
001	John Doe	35	Male	175	75	24.2	120/80	72	18	98	37.8	120	18	98	2	Alert	Walking	120/80	
002	Jane Smith	28	Female	160	60	23.1	110/70	68	16	97	37.5	110	16	97	1	Alert	Walking	110/70	
												110	16	97	1	Alert	Walking	110/70	
003	Robert Johnson	45	Male	180	85	26.0	130/90	80	20	96	38.0	130	20	96	3	Somnolent	Bedridden	130/90	
												130	20	96	3	Somnolent	Bedridden	130/90	
004	Emily White	22	Female	155	55	22.6	100/60	60	14	99	37.2	100	14	99	0	Alert	Walking	100/60	
												100	14	99	0	Alert	Walking	100/60	
005	Michael Brown	50	Male	170	70	23.5	125/85	75	19	97	37.9	125	19	97	2	Alert	Walking	125/85	
												125	19	97	2	Alert	Walking	125/85	
006	Sarah Green	30	Female	165	65	23.9	115/75	70	17	98	37.6	115	17	98	1	Alert	Walking	115/75	
												115	17	98	1	Alert	Walking	115/75	
007	David Wilson	40	Male	178	78	24.5	122/82	73	18	97	37.7	122	18	97	2	Alert	Walking	122/82	
												122	18	97	2	Alert	Walking	122/82	
008	Olivia Taylor	25	Female	162	62	23.7	112/72	69	16	98	37.4	112	16	98	1	Alert	Walking	112/72	
												112	16	98	1	Alert	Walking	112/72	
009	James Anderson	55	Male	185	90	26.2	135/95	85	22	95	38.2	135	22	95	4	Delirious	Bedridden	135/95	
												135	22	95	4	Delirious	Bedridden	135/95	
010	Mia Clark	20	Female	150	50	22.2	95/55	55	12	99	37.1	95	12	99	0	Alert	Walking	95/55	
												95	12	99	0	Alert	Walking	95/55	
011	Benjamin Lewis	48	Male	172	72	24.1	128/88	78	19	97	37.8	128	19	97	2	Alert	Walking	128/88	
												128	19	97	2	Alert	Walking	128/88	
012	Charlotte Hall	27	Female	168	68	23.8	118/78	71	17	98	37.5	118	17	98	1	Alert	Walking	118/78	
												118	17	98	1	Alert	Walking	118/78	
013	William King	52	Male	182	88	26.1	132/92	82	21	96	38.1	132	21	96	3	Somnolent	Bedridden	132/92	
												132	21	96	3	Somnolent	Bedridden	132/92	
014	Ava Young	23	Female	158	58	23.3	105/65	63	15	99	37.3	105	15	99	0	Alert	Walking	105/65	
												105	15	99	0	Alert	Walking	105/65	
015	Lucas Adams	42	Male	175	75	24.2	125/85	75	18	97	37.7	125	18	97	2	Alert	Walking	125/85	
												125	18	97	2	Alert	Walking	125/85	
016	Sophia Baker	29	Female	163	63	23.6	116/76	70	17	98	37.4	116	17	98	1	Alert	Walking	116/76	
												116	17	98	1	Alert	Walking	116/76	
017	Henry Miller	58	Male	188	95	26.4	140/100	90	24	94	38.4	140	24	94	5	Comatose	Bedridden	140/100	
												140	24	94	5	Comatose	Bedridden	140/100	
018	Isabella Davis	21	Female	152	52	22.4	98/58	58	13	99	37.2	98	13	99	0	Alert	Walking	98/58	
												98	13	99	0	Alert	Walking	98/58	
019	Sebastian Evans	47	Male	173	73	24.3	127/87	76	18	97	37.8	127	18	97	2	Alert	Walking	127/87	
												127	18	97	2	Alert	Walking	127/87	
020	Madeline Foster	26	Female	164	64	23.8	117/77	70	17	98	37.5	117	17	98	1	Alert	Walking	117/77	
												117	17	98	1	Alert	Walking	117/77	

Index	Category	Sub-category	Item Name	Item ID	Inventory Data				Status	Location	Notes	Last Updated
					Q1	Q2	Q3	Q4				
1	Electronics	Smartphones	iPhone 13 Pro	100	120	110	130	In Stock	Warehouse A	Latest model	2023-10-27	
2			Samsung Galaxy S23	90	110	100	120	In Stock	Warehouse A	Latest model	2023-10-27	
3			Google Pixel 7 Pro	80	90	80	90	In Stock	Warehouse A	Latest model	2023-10-27	
4			OnePlus 11	70	80	70	80	In Stock	Warehouse A	Latest model	2023-10-27	
5	Laptops	Gaming Laptops	ASUS ROG Strix	150	160	150	170	In Stock	Warehouse B	High performance	2023-10-27	
6			MSI Raider GE76	140	150	140	160	In Stock	Warehouse B	High performance	2023-10-27	
7			Razer Blade 15	130	140	130	150	In Stock	Warehouse B	High performance	2023-10-27	
8			Alienware m15 R2	120	130	120	140	In Stock	Warehouse B	High performance	2023-10-27	
9	Tablets	Android Tablets	Samsung Galaxy Tab S8	60	70	60	70	In Stock	Warehouse C	Large screen	2023-10-27	
10			Microsoft Surface Pro 9	50	60	50	60	In Stock	Warehouse C	Convertible	2023-10-27	
11			Lenovo Tab P11 Pro	40	50	40	50	In Stock	Warehouse C	Large screen	2023-10-27	
12			Amazon Fire HD 11	30	40	30	40	In Stock	Warehouse C	Large screen	2023-10-27	
13	Wearables	Smartwatches	Apple Watch Series 8	200	220	210	230	In Stock	Warehouse D	Latest model	2023-10-27	
14			Samsung Galaxy Watch 5	180	200	190	210	In Stock	Warehouse D	Latest model	2023-10-27	
15			Fitbit Versa 5	160	180	170	190	In Stock	Warehouse D	Latest model	2023-10-27	
16			Garmin Venu 3	140	160	150	170	In Stock	Warehouse D	Latest model	2023-10-27	
17	Accessories	Phone Cases	iPhone 13 Pro Case	300	320	310	330	In Stock	Warehouse E	Various styles	2023-10-27	
18			Samsung Galaxy S23 Case	280	300	290	310	In Stock	Warehouse E	Various styles	2023-10-27	
19			Google Pixel 7 Pro Case	260	280	270	290	In Stock	Warehouse E	Various styles	2023-10-27	
20			OnePlus 11 Case	240	260	250	270	In Stock	Warehouse E	Various styles	2023-10-27	

Sl. No.	Project Name	Project Type	Project Status	Project Manager	Project Start Date	Project End Date	Project Budget (Rs.)	Project Cost (Rs.)	Project Profit (Rs.)	Project ROI (%)	Project Risk Level	Project Notes
1	Project A	Software Development	Completed	John Doe	2023-01-01	2023-03-31	1000000	800000	200000	20%	Low	Project A was completed successfully within budget and timeline.
2	Project B	Hardware Development	In Progress	Jane Smith	2023-04-01	2023-06-30	1500000	1200000	300000	20%	Medium	Project B is currently in progress and on track.
3	Project C	Cloud Migration	On Hold	Mike Johnson	2023-07-01	2023-09-30	800000	800000	0	0%	High	Project C is currently on hold due to budget constraints.
4	Project D	Mobile App Development	Completed	Sarah Lee	2023-10-01	2023-12-31	1200000	900000	300000	25%	Low	Project D was completed successfully and is now live.
5	Project E	Website Redesign	In Progress	David Kim	2024-01-01	2024-03-31	600000	400000	200000	33%	Low	Project E is currently in progress and on track.
6	Project F	Database Optimization	Completed	Emily White	2024-04-01	2024-05-31	400000	300000	100000	25%	Low	Project F was completed successfully and is now live.
7	Project G	API Development	In Progress	Chris Brown	2024-06-01	2024-08-31	700000	500000	200000	28%	Medium	Project G is currently in progress and on track.
8	Project H	Security Audit	Completed	Alex Green	2024-09-01	2024-10-31	300000	200000	100000	33%	Low	Project H was completed successfully and is now live.
9	Project I	UI/UX Design	In Progress	Mia Black	2024-11-01	2024-12-31	500000	300000	200000	40%	Low	Project I is currently in progress and on track.
10	Project J	Backend Development	Completed	Noah Grey	2025-01-01	2025-03-31	900000	700000	200000	22%	Medium	Project J was completed successfully and is now live.
11	Project K	Frontend Development	In Progress	Liam Silver	2025-04-01	2025-06-30	1100000	800000	300000	27%	Medium	Project K is currently in progress and on track.
12	Project L	System Integration	On Hold	Olivia Gold	2025-07-01	2025-09-30	1300000	1300000	0	0%	High	Project L is currently on hold due to budget constraints.
13	Project M	Data Analytics	Completed	Ethan Bronze	2025-10-01	2025-12-31	800000	600000	200000	25%	Low	Project M was completed successfully and is now live.
14	Project N	Cloud Storage	In Progress	Ava Copper	2026-01-01	2026-03-31	700000	500000	200000	28%	Medium	Project N is currently in progress and on track.
15	Project O	API Gateway	Completed	Lucas Nickel	2026-04-01	2026-05-31	400000	300000	100000	25%	Low	Project O was completed successfully and is now live.
16	Project P	UI/UX Design	In Progress	Sophia Zinc	2026-06-01	2026-08-31	600000	400000	200000	33%	Low	Project P is currently in progress and on track.
17	Project Q	Backend Development	Completed	Benjamin Tin	2026-09-01	2026-10-31	500000	300000	200000	40%	Low	Project Q was completed successfully and is now live.
18	Project R	Frontend Development	In Progress	Charlotte Lead	2026-11-01	2026-12-31	900000	700000	200000	22%	Medium	Project R is currently in progress and on track.
19	Project S	System Integration	On Hold	James Silver	2027-01-01	2027-03-31	1200000	1200000	0	0%	High	Project S is currently on hold due to budget constraints.
20	Project T	Data Analytics	Completed	Mia Gold	2027-04-01	2027-05-31	700000	500000	200000	28%	Medium	Project T was completed successfully and is now live.

Sl. No.	Project Name	Project Description	Project Start Date	Project End Date	Project Status	Project Manager	Project Sponsor	Project Budget (USD)	Project Revenue (USD)	Project Profit (USD)	Project ROI (%)	Project Risk Level	Project Impact
1	Project A	Project A Description	2023-01-01	2023-03-31	Completed	John Doe	John Doe	100000	150000	50000	50%	Low	High
2	Project B	Project B Description	2023-04-01	2023-06-30	In Progress	Jane Smith	Jane Smith	200000	250000	50000	25%	Medium	Medium
3	Project C	Project C Description	2023-07-01	2023-09-30	On Hold	Mike Johnson	Mike Johnson	150000	100000	-50000	-33%	High	Low
4	Project D	Project D Description	2023-10-01	2023-12-31	Planned	Sarah Brown	Sarah Brown	300000	350000	50000	17%	Low	High
5	Project E	Project E Description	2024-01-01	2024-03-31	Completed	David White	David White	120000	180000	60000	50%	Low	Medium
6	Project F	Project F Description	2024-04-01	2024-06-30	In Progress	Emily Green	Emily Green	180000	220000	40000	22%	Medium	Medium
7	Project G	Project G Description	2024-07-01	2024-09-30	On Hold	Chris Black	Chris Black	250000	150000	-100000	-40%	High	Low
8	Project H	Project H Description	2024-10-01	2024-12-31	Planned	Alex Blue	Alex Blue	350000	400000	50000	14%	Low	High
9	Project I	Project I Description	2025-01-01	2025-03-31	Completed	Grace Yellow	Grace Yellow	110000	160000	50000	45%	Low	Medium
10	Project J	Project J Description	2025-04-01	2025-06-30	In Progress	Ben Orange	Ben Orange	190000	230000	40000	21%	Medium	Medium
11	Project K	Project K Description	2025-07-01	2025-09-30	On Hold	Rachel Purple	Rachel Purple	270000	170000	-100000	-37%	High	Low
12	Project L	Project L Description	2025-10-01	2025-12-31	Planned	Sam Grey	Sam Grey	380000	430000	50000	13%	Low	High
13	Project M	Project M Description	2026-01-01	2026-03-31	Completed	Liam Pink	Liam Pink	130000	190000	60000	46%	Low	Medium
14	Project N	Project N Description	2026-04-01	2026-06-30	In Progress	Mia Brown	Mia Brown	210000	250000	40000	19%	Medium	Medium
15	Project O	Project O Description	2026-07-01	2026-09-30	On Hold	Noah Blue	Noah Blue	290000	190000	-100000	-34%	High	Low
16	Project P	Project P Description	2026-10-01	2026-12-31	Planned	Olivia Green	Olivia Green	390000	440000	50000	13%	Low	High
17	Project Q	Project Q Description	2027-01-01	2027-03-31	Completed	Peter Yellow	Peter Yellow	140000	200000	60000	43%	Low	Medium
18	Project R	Project R Description	2027-04-01	2027-06-30	In Progress	Quinn Orange	Quinn Orange	220000	260000	40000	18%	Medium	Medium
19	Project S	Project S Description	2027-07-01	2027-09-30	On Hold	Ryan Purple	Ryan Purple	310000	210000	-100000	-32%	High	Low
20	Project T	Project T Description	2027-10-01	2027-12-31	Planned	Sophia Grey	Sophia Grey	410000	460000	50000	12%	Low	High

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Months)	Project Budget (USD)	Project Actual Cost (USD)	Project Variance (USD)	Project ROI (%)	Project Risk Level	Project Owner	Project Manager	Project Sponsor	Project Stakeholders	Project Description
1	Project A	Software Development	Completed	2020-01-01	2020-03-31	3	100000	95000	5000	5%	Low	John Doe	Jane Smith	John Doe	John Doe	Project A Description
2	Project B	Hardware Development	In Progress	2020-04-01	2020-06-30	3	200000	180000	20000	10%	Medium	John Doe	Jane Smith	John Doe	John Doe	Project B Description
3	Project C	Cloud Migration	On Hold	2020-07-01	2020-09-30	3	150000	100000	50000	33%	High	John Doe	Jane Smith	John Doe	John Doe	Project C Description
4	Project D	Mobile App Development	Completed	2020-10-01	2020-12-31	3	80000	75000	5000	6%	Low	John Doe	Jane Smith	John Doe	John Doe	Project D Description
5	Project E	Web Application Development	In Progress	2021-01-01	2021-03-31	3	120000	110000	10000	8%	Medium	John Doe	Jane Smith	John Doe	John Doe	Project E Description
6	Project F	Database Optimization	Completed	2021-04-01	2021-05-31	2	50000	48000	2000	4%	Low	John Doe	Jane Smith	John Doe	John Doe	Project F Description
7	Project G	System Integration	On Hold	2021-06-01	2021-08-31	3	180000	120000	60000	33%	High	John Doe	Jane Smith	John Doe	John Doe	Project G Description
8	Project H	Security Audit	Completed	2021-09-01	2021-10-31	2	30000	28000	2000	7%	Low	John Doe	Jane Smith	John Doe	John Doe	Project H Description
9	Project I	Network Upgrade	In Progress	2021-11-01	2021-12-31	2	90000	85000	5000	6%	Medium	John Doe	Jane Smith	John Doe	John Doe	Project I Description
10	Project J	IT Infrastructure Upgrade	On Hold	2022-01-01	2022-03-31	3	250000	150000	100000	40%	High	John Doe	Jane Smith	John Doe	John Doe	Project J Description
11	Project K	Business Process Automation	Completed	2022-04-01	2022-06-30	3	110000	105000	5000	5%	Low	John Doe	Jane Smith	John Doe	John Doe	Project K Description
12	Project L	Customer Relationship Management	In Progress	2022-07-01	2022-09-30	3	160000	140000	20000	12%	Medium	John Doe	Jane Smith	John Doe	John Doe	Project L Description
13	Project M	Supply Chain Optimization	On Hold	2022-10-01	2022-12-31	3	190000	130000	60000	31%	High	John Doe	Jane Smith	John Doe	John Doe	Project M Description
14	Project N	Human Resources Management	Completed	2023-01-01	2023-03-31	3	70000	68000	2000	3%	Low	John Doe	Jane Smith	John Doe	John Doe	Project N Description
15	Project O	Financial Reporting System	In Progress	2023-04-01	2023-06-30	3	130000	120000	10000	8%	Medium	John Doe	Jane Smith	John Doe	John Doe	Project O Description
16	Project P	Marketing Campaign Development	On Hold	2023-07-01	2023-09-30	3	60000	40000	20000	33%	High	John Doe	Jane Smith	John Doe	John Doe	Project P Description
17	Project Q	Product Development	Completed	2023-10-01	2023-12-31	3	140000	135000	5000	4%	Low	John Doe	Jane Smith	John Doe	John Doe	Project Q Description
18	Project R	IT Support Center Setup	In Progress	2024-01-01	2024-03-31	3	80000	75000	5000	6%	Medium	John Doe	Jane Smith	John Doe	John Doe	Project R Description
19	Project S	Compliance Audit	On Hold	2024-04-01	2024-06-30	3	100000	60000	40000	40%	High	John Doe	Jane Smith	John Doe	John Doe	Project S Description
20	Project T	IT Training Program	Completed	2024-07-01	2024-09-30	3	40000	38000	2000	5%	Low	John Doe	Jane Smith	John Doe	John Doe	Project T Description

Sl. No.	Project Name	Project Description	Project Manager	Start Date	End Date	Duration (Days)	Progress (%)	Actual Cost (₹)	Budgeted Cost (₹)	Variance (₹)	Actual Effort (Man-Hours)	Budgeted Effort (Man-Hours)	Variance (Man-Hours)	Actual Quality Score	Budgeted Quality Score	Variance	Overall Status
1	Project A	Software Development	John Doe	2023-01-01	2023-03-31	90	100	1,20,00,000	1,20,00,000	0	1200	1200	0	95	95	0	Completed
2	Project B	Hardware Upgrade	Jane Smith	2023-02-01	2023-04-30	90	100	80,00,000	80,00,000	0	800	800	0	92	92	0	Completed
3	Project C	Cloud Migration	Mike Johnson	2023-03-01	2023-05-31	91	100	1,50,00,000	1,50,00,000	0	1500	1500	0	98	98	0	Completed
4	Project D	Mobile App Development	Sarah Lee	2023-04-01	2023-06-30	91	100	90,00,000	90,00,000	0	900	900	0	96	96	0	Completed
5	Project E	Website Redesign	David Brown	2023-05-01	2023-07-31	92	100	60,00,000	60,00,000	0	600	600	0	94	94	0	Completed
6	Project F	Database Optimization	Emily White	2023-06-01	2023-08-31	92	100	70,00,000	70,00,000	0	700	700	0	97	97	0	Completed
7	Project G	Security Audit	Chris Black	2023-07-01	2023-09-30	92	100	40,00,000	40,00,000	0	400	400	0	99	99	0	Completed
8	Project H	IT Infrastructure Upgrade	Alice Green	2023-08-01	2023-10-31	92	100	1,10,00,000	1,10,00,000	0	1100	1100	0	93	93	0	Completed
9	Project I	AI Research & Development	Bob Grey	2023-09-01	2023-11-30	91	100	1,80,00,000	1,80,00,000	0	1800	1800	0	91	91	0	Completed
10	Project J	Blockchain Integration	Charlie Blue	2023-10-01	2023-12-31	92	100	1,30,00,000	1,30,00,000	0	1300	1300	0	90	90	0	Completed
11	Project K	IoT Device Development	Diana Purple	2023-11-01	2024-01-31	92	100	95,00,000	95,00,000	0	950	950	0	89	89	0	Completed
12	Project L	AR/VR Application	Ethan Yellow	2023-12-01	2024-02-28	90	100	1,00,00,000	1,00,00,000	0	1000	1000	0	88	88	0	Completed
13	Project M	Quantum Computing Research	Fiona Pink	2024-01-01	2024-03-31	90	100	1,60,00,000	1,60,00,000	0	1600	1600	0	87	87	0	Completed
14	Project N	Space Exploration Prep	George Orange	2024-02-01	2024-04-30	90	100	2,00,00,000	2,00,00,000	0	2000	2000	0	86	86	0	Completed
15	Project O	Autonomous Vehicle Dev	Helen Teal	2024-03-01	2024-05-31	91	100	1,70,00,000	1,70,00,000	0	1700	1700	0	85	85	0	Completed
16	Project P	Biotech Innovation	Ivan Lavender	2024-04-01	2024-06-30	91	100	1,40,00,000	1,40,00,000	0	1400	1400	0	84	84	0	Completed
17	Project Q	Next-Gen AI Model	Jessica Mint	2024-05-01	2024-07-31	92	100	1,90,00,000	1,90,00,000	0	1900	1900	0	83	83	0	Completed
18	Project R	Advanced Robotics	Kyle Turquoise	2024-06-01	2024-08-31	92	100	1,20,00,000	1,20,00,000	0	1200	1200	0	82	82	0	Completed
19	Project S	Space Station Module	Laura Coral	2024-07-01	2024-09-30	92	100	2,20,00,000	2,20,00,000	0	2200	2200	0	81	81	0	Completed
20	Project T	AI-Powered Healthcare	Mark Sapphire	2024-08-01	2024-10-31	92	100	1,50,00,000	1,50,00,000	0	1500	1500	0	80	80	0	Completed

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Days)	Project Budget (Rs.)	Project Actual Cost (Rs.)	Project Profit (Rs.)	Project ROI (%)	Project Risk Level	Project Complexity	Project Team Size	Project Manager	Project Sponsor	Project Stakeholders	Project Deliverables	Project Milestones	Project Key Performance Indicators (KPIs)	Project Overall Rating
1	Project A	Software Development	Completed	2023-01-01	2023-03-31	90	1000000	950000	50000	5%	Low	Medium	10	John Doe	John Doe	John Doe	Project A Deliverables	Project A Milestones	Project A KPIs	4.5
2	Project B	Hardware Development	In Progress	2023-04-01	2023-06-30	90	1500000	1400000	100000	6.7%	Medium	High	15	Jane Smith	Jane Smith	Jane Smith	Project B Deliverables	Project B Milestones	Project B KPIs	4.0
3	Project C	Cloud Migration	Completed	2023-07-01	2023-09-30	90	800000	780000	20000	2.5%	Low	Medium	8	Mike Johnson	Mike Johnson	Mike Johnson	Project C Deliverables	Project C Milestones	Project C KPIs	4.8
4	Project D	Mobile App Development	On Hold	2023-10-01	2023-12-31	90	600000	600000	0	0%	High	Medium	12	Sarah Lee	Sarah Lee	Sarah Lee	Project D Deliverables	Project D Milestones	Project D KPIs	3.5
5	Project E	Web Portal Development	Completed	2023-01-15	2023-04-15	90	400000	380000	20000	5%	Low	Medium	5	David Brown	David Brown	David Brown	Project E Deliverables	Project E Milestones	Project E KPIs	4.2
6	Project F	Database Optimization	In Progress	2023-05-01	2023-07-31	90	300000	280000	20000	6.7%	Low	Medium	3	Emily White	Emily White	Emily White	Project F Deliverables	Project F Milestones	Project F KPIs	4.1
7	Project G	API Integration	Completed	2023-08-01	2023-10-31	90	500000	480000	20000	4%	Medium	Medium	7	Chris Green	Chris Green	Chris Green	Project G Deliverables	Project G Milestones	Project G KPIs	4.3
8	Project H	System Integration	On Hold	2023-11-01	2024-01-31	90	700000	700000	0	0%	High	High	10	Alex Black	Alex Black	Alex Black	Project H Deliverables	Project H Milestones	Project H KPIs	3.0
9	Project I	Security Audit	Completed	2023-02-01	2023-03-31	60	200000	190000	10000	5%	Low	Medium	4	Grace King	Grace King	Grace King	Project I Deliverables	Project I Milestones	Project I KPIs	4.6
10	Project J	Performance Tuning	In Progress	2023-06-01	2023-08-31	90	350000	330000	20000	5.7%	Medium	Medium	6	Benjamin Hill	Benjamin Hill	Benjamin Hill	Project J Deliverables	Project J Milestones	Project J KPIs	4.4
11	Project K	UI Redesign	Completed	2023-09-01	2023-11-30	90	450000	430000	20000	4.4%	Low	Medium	9	Mia Adams	Mia Adams	Mia Adams	Project K Deliverables	Project K Milestones	Project K KPIs	4.7
12	Project L	Backend Refactor	On Hold	2023-12-01	2024-02-28	90	650000	650000	0	0%	High	High	11	Noah Baker	Noah Baker	Noah Baker	Project L Deliverables	Project L Milestones	Project L KPIs	3.2
13	Project M	Frontend Development	Completed	2023-03-01	2023-05-31	90	550000	530000	20000	3.6%	Low	Medium	6	Liam Clark	Liam Clark	Liam Clark	Project M Deliverables	Project M Milestones	Project M KPIs	4.9
14	Project N	Database Migration	In Progress	2023-07-01	2023-09-30	90	400000	380000	20000	5%	Medium	Medium	4	Olivia Evans	Olivia Evans	Olivia Evans	Project N Deliverables	Project N Milestones	Project N KPIs	4.0
15	Project O	API Development	Completed	2023-10-01	2023-12-31	90	300000	280000	20000	6.7%	Low	Medium	3	Ethan Foster	Ethan Foster	Ethan Foster	Project O Deliverables	Project O Milestones	Project O KPIs	4.1
16	Project P	System Upgrade	On Hold	2024-01-01	2024-03-31	90	800000	800000	0	0%	High	High	12	Ava Grant	Ava Grant	Ava Grant	Project P Deliverables	Project P Milestones	Project P KPIs	3.1
17	Project Q	Security Patching	Completed	2023-04-01	2023-05-31	60	150000	140000	10000	6.7%	Low	Medium	2	Lucas Harris	Lucas Harris	Lucas Harris	Project Q Deliverables	Project Q Milestones	Project Q KPIs	4.5
18	Project R	Performance Monitoring	In Progress	2023-08-01	2023-10-31	90	250000	230000	20000	8%	Medium	Medium	5	Sophia King	Sophia King	Sophia King	Project R Deliverables	Project R Milestones	Project R KPIs	4.2
19	Project S	UI/UX Research	Completed	2023-11-01	2023-12-31	60	100000	95000	5000	5%	Low	Medium	3	Isabella King	Isabella King	Isabella King	Project S Deliverables	Project S Milestones	Project S KPIs	4.8
20	Project T	Backend Integration	On Hold	2024-02-01	2024-04-30	90	500000	500000	0	0%	High	High	8	Leo King	Leo King	Leo King	Project T Deliverables	Project T Milestones	Project T KPIs	3.3

[illegible]

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Days)	Project Budget (Rs.)	Project Actual Cost (Rs.)	Project Profit (Rs.)	Project Loss (Rs.)	Project ROI (%)	Project Risk Level	Project Complexity	Project Team Size	Project Manager	Project Sponsor	Project Stakeholders	Project Deliverables	Project Milestones	Project Key Performance Indicators (KPIs)	Project Success Factors	Project Challenges	Project Lessons Learned	Project Overall Rating	
1	Project A	Software Development	Completed	2023-01-01	2023-03-31	90	1000000	950000	50000		5%	Low	Medium	10	John Doe	John Doe	John Doe, Jane Doe, Bob Doe	Software Development	2023-01-01	2023-03-31	2023-01-01, 2023-02-01, 2023-03-01, 2023-03-31	2023-03-31	2023-03-31	2023-03-31	2023-03-31
2	Project B	Hardware Development	In Progress	2023-04-01	2023-06-30	90	1500000	1200000	300000		20%	Medium	High	15	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	Hardware Development	2023-04-01	2023-06-30	2023-04-01, 2023-05-01, 2023-06-01, 2023-06-30	2023-06-30	2023-06-30	2023-06-30	2023-06-30
3	Project C	Cloud Migration	Completed	2023-07-01	2023-09-30	90	800000	780000	20000		2.5%	Low	Medium	8	Bob Doe	Bob Doe	Bob Doe, John Doe, Jane Doe	Cloud Migration	2023-07-01	2023-09-30	2023-07-01, 2023-08-01, 2023-09-01, 2023-09-30	2023-09-30	2023-09-30	2023-09-30	2023-09-30
4	Project D	Mobile App Development	In Progress	2023-10-01	2023-12-31	90	1200000	1000000	200000		16.7%	Medium	Medium	12	John Doe	John Doe	John Doe, Jane Doe, Bob Doe	Mobile App Development	2023-10-01	2023-12-31	2023-10-01, 2023-11-01, 2023-12-01, 2023-12-31	2023-12-31	2023-12-31	2023-12-31	2023-12-31
5	Project E	Website Redesign	Completed	2023-01-01	2023-02-28	58	500000	480000	20000		4%	Low	Low	5	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	Website Redesign	2023-01-01	2023-02-28	2023-01-01, 2023-02-01, 2023-02-28	2023-02-28	2023-02-28	2023-02-28	2023-02-28
6	Project F	Database Optimization	Completed	2023-03-01	2023-04-30	60	300000	280000	20000		6.7%	Low	Low	3	Bob Doe	Bob Doe	Bob Doe, John Doe, Jane Doe	Database Optimization	2023-03-01	2023-04-30	2023-03-01, 2023-04-01, 2023-04-30	2023-04-30	2023-04-30	2023-04-30	2023-04-30
7	Project G	API Development	In Progress	2023-05-01	2023-07-31	90	700000	650000	50000		7.1%	Medium	Medium	7	John Doe	John Doe	John Doe, Jane Doe, Bob Doe	API Development	2023-05-01	2023-07-31	2023-05-01, 2023-06-01, 2023-07-01, 2023-07-31	2023-07-31	2023-07-31	2023-07-31	2023-07-31
8	Project H	Security Audit	Completed	2023-08-01	2023-08-31	30	200000	180000	20000		10%	Low	Low	2	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	Security Audit	2023-08-01	2023-08-31	2023-08-01, 2023-08-31	2023-08-31	2023-08-31	2023-08-31	2023-08-31
9	Project I	System Integration	In Progress	2023-09-01	2023-11-30	90	1100000	900000	200000		18.2%	Medium	High	11	Bob Doe	Bob Doe	Bob Doe, John Doe, Jane Doe	System Integration	2023-09-01	2023-11-30	2023-09-01, 2023-10-01, 2023-11-01, 2023-11-30	2023-11-30	2023-11-30	2023-11-30	2023-11-30
10	Project J	UI/UX Design	Completed	2023-02-01	2023-03-31	60	400000	380000	20000		5%	Low	Low	4	John Doe	John Doe	John Doe, Jane Doe, Bob Doe	UI/UX Design	2023-02-01	2023-03-31	2023-02-01, 2023-03-01, 2023-03-31	2023-03-31	2023-03-31	2023-03-31	2023-03-31
11	Project K	Backend Development	In Progress	2023-04-01	2023-06-30	90	900000	800000	100000		11.1%	Medium	Medium	9	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	Backend Development	2023-04-01	2023-06-30	2023-04-01, 2023-05-01, 2023-06-01, 2023-06-30	2023-06-30	2023-06-30	2023-06-30	2023-06-30
12	Project L	Frontend Development	Completed	2023-07-01	2023-09-30	90	600000	580000	20000		3.3%	Low	Medium	6	Bob Doe	Bob Doe	Bob Doe, John Doe, Jane Doe	Frontend Development	2023-07-01	2023-09-30	2023-07-01, 2023-08-01, 2023-09-01, 2023-09-30	2023-09-30	2023-09-30	2023-09-30	2023-09-30
13	Project M	Testing & Deployment	In Progress	2023-10-01	2023-12-31	90	1300000	1100000	200000		15.4%	Medium	High	13	John Doe	John Doe	John Doe, Jane Doe, Bob Doe	Testing & Deployment	2023-10-01	2023-12-31	2023-10-01, 2023-11-01, 2023-12-01, 2023-12-31	2023-12-31	2023-12-31	2023-12-31	2023-12-31
14	Project N	Documentation	Completed	2023-01-01	2023-02-28	58	100000	90000	10000		10%	Low	Low	2	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	Documentation	2023-01-01	2023-02-28	2023-01-01, 2023-02-01, 2023-02-28	2023-02-28	2023-02-28	2023-02-28	2023-02-28
15	Project O	Infrastructure Setup	In Progress	2023-03-01	2023-05-31	90	700000	600000	100000		14.3%	Medium	Medium	7	Bob Doe	Bob Doe	Bob Doe, John Doe, Jane Doe	Infrastructure Setup	2023-03-01	2023-05-31	2023-03-01, 2023-04-01, 2023-05-01, 2023-05-31	2023-05-31	2023-05-31	2023-05-31	2023-05-31
16	Project P	Performance Optimization	Completed	2023-06-01	2023-07-31	60	400000	380000	20000		5%	Low	Medium	4	John Doe	John Doe	John Doe, Jane Doe, Bob Doe	Performance Optimization	2023-06-01	2023-07-31	2023-06-01, 2023-07-01, 2023-07-31	2023-07-31	2023-07-31	2023-07-31	2023-07-31
17	Project Q	Compliance Audit	In Progress	2023-08-01	2023-09-30	60	300000	280000	20000		6.7%	Low	Low	3	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	Compliance Audit	2023-08-01	2023-09-30	2023-08-01, 2023-09-01, 2023-09-30	2023-09-30	2023-09-30	2023-09-30	2023-09-30
18	Project R	Feature Development	Completed	2023-09-01	2023-11-30	90	1000000	950000	50000		5%	Medium	Medium	10	Bob Doe	Bob Doe	Bob Doe, John Doe, Jane Doe	Feature Development	2023-09-01	2023-11-30	2023-09-01, 2023-10-01, 2023-11-01, 2023-11-30	2023-11-30	2023-11-30	2023-11-30	2023-11-30
19	Project S	Bug Fixing	In Progress	2023-12-01	2024-01-31	60	200000	180000	20000		10%	Low	Low	2	John Doe	John Doe	John Doe, Jane Doe, Bob Doe	Bug Fixing	2023-12-01	2024-01-31	2023-12-01, 2024-01-01, 2024-01-31	2024-01-31	2024-01-31	2024-01-31	2024-01-31
20	Project T	Project Management	Completed	2023-01-01	2023-03-31	90	500000	480000	20000		4%	Low	Low	5	Jane Doe	Jane Doe	Jane Doe, John Doe, Bob Doe	Project Management	2023-01-01	2023-03-31	2023-01-01, 2023-02-01, 2023-03-01, 2023-03-31	2023-03-31	2023-03-31	2023-03-31	2023-03-31

Sl. No.	Project Name	Year	Month	Day	Time	Location	Activity	Remarks	Signature	Post
1	...	...	...	...	...	...	...	...	...	...
2	...	...	...	...	...	...	...	...	...	...
3	...	...	...	...	...	...	...	...	...	...
4	...	...	...	...	...	...	...	...	...	...
5	...	...	...	...	...	...	...	...	...	...
6	...	...	...	...	...	...	...	...	...	...
7	...	...	...	...	...	...	...	...	...	...
8	...	...	...	...	...	...	...	...	...	...
9	...	...	...	...	...	...	...	...	...	...
10	...	...	...	...	...	...	...	...	...	...
11	...	...	...	...	...	...	...	...	...	...
12	...	...	...	...	...	...	...	...	...	...
13	...	...	...	...	...	...	...	...	...	...
14	...	...	...	...	...	...	...	...	...	...
15	...	...	...	...	...	...	...	...	...	...
16	...	...	...	...	...	...	...	...	...	...
17	...	...	...	...	...	...	...	...	...	...
18	...	...	...	...	...	...	...	...	...	...
19	...	...	...	...	...	...	...	...	...	...
20	...	...	...	...	...	...	...	...	...	...
21	...	...	...	...	...	...	...	...	...	...
22	...	...	...	...	...	...	...	...	...	...
23	...	...	...	...	...	...	...	...	...	...
24	...	...	...	...	...	...	...	...	...	...
25	...	...	...	...	...	...	...	...	...	...
26	...	...	...	...	...	...	...	...	...	...
27	...	...	...	...	...	...	...	...	...	...
28	...	...	...	...	...	...	...	...	...	...
29	...	...	...	...	...	...	...	...	...	...
30	...	...	...	...	...	...	...	...	...	...
31	...	...	...	...	...	...	...	...	...	...
32	...	...	...	...	...	...	...	...	...	...
33	...	...	...	...	...	...	...	...	...	...
34	...	...	...	...	...	...	...	...	...	...
35	...	...	...	...	...	...	...	...	...	...
36	...	...	...	...	...	...	...	...	...	...
37	...	...	...	...	...	...	...	...	...	...
38	...	...	...	...	...	...	...	...	...	...
39	...	...	...	...	...	...	...	...	...	...
40	...	...	...	...	...	...	...	...	...	...
41	...	...	...	...	...	...	...	...	...	...
42	...	...	...	...	...	...	...	...	...	...
43	...	...	...	...	...	...	...	...	...	...
44	...	...	...	...	...	...	...	...	...	...
45	...	...	...	...	...	...	...	...	...	...
46	...	...	...	...	...	...	...	...	...	...
47	...	...	...	...	...	...	...	...	...	...
48	...	...	...	...	...	...	...	...	...	...
49	...	...	...	...	...	...	...	...	...	...
50	...	...	...	...	...	...	...	...	...	...

Sl. No.	Project Name	Project Type	Project Description	Project Start Date	Project End Date	Project Status	Project Manager	Project Sponsor	Project Budget (USD)	Project Cost (USD)	Project Revenue (USD)	Project Profit (USD)	Project ROI (%)	Project NPV (USD)	Project IRR (%)	Project Payback Period (Years)	Project Risk Level	Project Rating	Project Comments
1	Project A	Software Development	Development of a new software application for the company.	2020-01-01	2020-12-31	Completed	John Doe	John Doe	100000	95000	110000	15000	15%	100000	15%	1.5	Low	4.5	Project A was completed successfully and on time.
2	Project B	Hardware Development	Development of a new hardware device for the company.	2020-02-01	2020-11-30	Completed	John Doe	John Doe	120000	115000	130000	15000	12.5%	120000	12.5%	1.8	Low	4.5	Project B was completed successfully and on time.
3	Project C	Software Development	Development of a new software application for the company.	2020-03-01	2020-10-31	Completed	John Doe	John Doe	80000	75000	90000	15000	18.75%	80000	18.75%	1.2	Low	4.5	Project C was completed successfully and on time.
4	Project D	Hardware Development	Development of a new hardware device for the company.	2020-04-01	2020-09-30	Completed	John Doe	John Doe	60000	55000	70000	15000	25%	60000	25%	1.0	Low	4.5	Project D was completed successfully and on time.
5	Project E	Software Development	Development of a new software application for the company.	2020-05-01	2020-08-31	Completed	John Doe	John Doe	40000	35000	50000	15000	37.5%	40000	37.5%	0.8	Low	4.5	Project E was completed successfully and on time.
6	Project F	Hardware Development	Development of a new hardware device for the company.	2020-06-01	2020-07-31	Completed	John Doe	John Doe	20000	18000	25000	7000	35%	20000	35%	0.6	Low	4.5	Project F was completed successfully and on time.
7	Project G	Software Development	Development of a new software application for the company.	2020-07-01	2020-06-30	Completed	John Doe	John Doe	10000	9000	12000	3000	30%	10000	30%	0.4	Low	4.5	Project G was completed successfully and on time.
8	Project H	Hardware Development	Development of a new hardware device for the company.	2020-08-01	2020-05-31	Completed	John Doe	John Doe	5000	4500	6000	1500	30%	5000	30%	0.3	Low	4.5	Project H was completed successfully and on time.
9	Project I	Software Development	Development of a new software application for the company.	2020-09-01	2020-04-30	Completed	John Doe	John Doe	3000	2500	4000	1500	50%	3000	50%	0.2	Low	4.5	Project I was completed successfully and on time.
10	Project J	Hardware Development	Development of a new hardware device for the company.	2020-10-01	2020-03-31	Completed	John Doe	John Doe	1500	1300	2000	700	46.67%	1500	46.67%	0.1	Low	4.5	Project J was completed successfully and on time.
11	Project K	Software Development	Development of a new software application for the company.	2020-11-01	2020-02-28	Completed	John Doe	John Doe	800	700	1000	300	37.5%	800	37.5%	0.1	Low	4.5	Project K was completed successfully and on time.
12	Project L	Hardware Development	Development of a new hardware device for the company.	2020-12-01	2020-01-31	Completed	John Doe	John Doe	400	350	500	150	37.5%	400	37.5%	0.1	Low	4.5	Project L was completed successfully and on time.
13	Project M	Software Development	Development of a new software application for the company.	2021-01-01	2021-01-31	Completed	John Doe	John Doe	200	180	250	70	35%	200	35%	0.1	Low	4.5	Project M was completed successfully and on time.
14	Project N	Hardware Development	Development of a new hardware device for the company.	2021-02-01	2021-02-28	Completed	John Doe	John Doe	100	90	120	30	30%	100	30%	0.1	Low	4.5	Project N was completed successfully and on time.
15	Project O	Software Development	Development of a new software application for the company.	2021-03-01	2021-03-31	Completed	John Doe	John Doe	50	45	60	15	30%	50	30%	0.1	Low	4.5	Project O was completed successfully and on time.
16	Project P	Hardware Development	Development of a new hardware device for the company.	2021-04-01	2021-04-30	Completed	John Doe	John Doe	25	22	30	8	32%	25	32%	0.1	Low	4.5	Project P was completed successfully and on time.
17	Project Q	Software Development	Development of a new software application for the company.	2021-05-01	2021-05-31	Completed	John Doe	John Doe	12	10	15	5	41.67%	12	41.67%	0.1	Low	4.5	Project Q was completed successfully and on time.
18	Project R	Hardware Development	Development of a new hardware device for the company.	2021-06-01	2021-06-30	Completed	John Doe	John Doe	6	5	8	3	50%	6	50%	0.1	Low	4.5	Project R was completed successfully and on time.
19	Project S	Software Development	Development of a new software application for the company.	2021-07-01	2021-07-31	Completed	John Doe	John Doe	3	2	4	2	66.67%	3	66.67%	0.1	Low	4.5	Project S was completed successfully and on time.
20	Project T	Hardware Development	Development of a new hardware device for the company.	2021-08-01	2021-08-31	Completed	John Doe	John Doe	1	0	2	1	100%	1	100%	0.1	Low	4.5	Project T was completed successfully and on time.

Sl. No.	Roll No.	Reg. No.	Grade	Section	Subject	Topic	Chapter	Page	Mark	Grade	Remarks	Signature	Date
1	101	101	10	10	Maths	Algebra	1	1	1	1			
2	102	102	10	10	Maths	Algebra	1	1	1	1			
3	103	103	10	10	Maths	Algebra	1	1	1	1			
4	104	104	10	10	Maths	Algebra	1	1	1	1			
5	105	105	10	10	Maths	Algebra	1	1	1	1			
6	106	106	10	10	Maths	Algebra	1	1	1	1			
7	107	107	10	10	Maths	Algebra	1	1	1	1			
8	108	108	10	10	Maths	Algebra	1	1	1	1			
9	109	109	10	10	Maths	Algebra	1	1	1	1			
10	110	110	10	10	Maths	Algebra	1	1	1	1			
11	111	111	10	10	Maths	Algebra	1	1	1	1			
12	112	112	10	10	Maths	Algebra	1	1	1	1			
13	113	113	10	10	Maths	Algebra	1	1	1	1			
14	114	114	10	10	Maths	Algebra	1	1	1	1			
15	115	115	10	10	Maths	Algebra	1	1	1	1			
16	116	116	10	10	Maths	Algebra	1	1	1	1			
17	117	117	10	10	Maths	Algebra	1	1	1	1			
18	118	118	10	10	Maths	Algebra	1	1	1	1			
19	119	119	10	10	Maths	Algebra	1	1	1	1			
20	120	120	10	10	Maths	Algebra	1	1	1	1			
21	121	121	10	10	Maths	Algebra	1	1	1	1			
22	122	122	10	10	Maths	Algebra	1	1	1	1			
23	123	123	10	10	Maths	Algebra	1	1	1	1			
24	124	124	10	10	Maths	Algebra	1	1	1	1			
25	125	125	10	10	Maths	Algebra	1	1	1	1			
26	126	126	10	10	Maths	Algebra	1	1	1	1			
27	127	127	10	10	Maths	Algebra	1	1	1	1			
28	128	128	10	10	Maths	Algebra	1	1	1	1			
29	129	129	10	10	Maths	Algebra	1	1	1	1			
30	130	130	10	10	Maths	Algebra	1	1	1	1			
31	131	131	10	10	Maths	Algebra	1	1	1	1			
32	132	132	10	10	Maths	Algebra	1	1	1	1			
33	133	133	10	10	Maths	Algebra	1	1	1	1			
34	134	134	10	10	Maths	Algebra	1	1	1	1			
35	135	135	10	10	Maths	Algebra	1	1	1	1			
36	136	136	10	10	Maths	Algebra	1	1	1	1			
37	137	137	10	10	Maths	Algebra	1	1	1	1			
38	138	138	10	10	Maths	Algebra	1	1	1	1			
39	139	139	10	10	Maths	Algebra	1	1	1	1			
40	140	140	10	10	Maths	Algebra	1	1	1	1			
41	141	141	10	10	Maths	Algebra	1	1	1	1			
42	142	142	10	10	Maths	Algebra	1	1	1	1			
43	143	143	10	10	Maths	Algebra	1	1	1	1			
44	144	144	10	10	Maths	Algebra	1	1	1	1			
45	145	145	10	10	Maths	Algebra	1	1	1	1			
46	146	146	10	10	Maths	Algebra	1	1	1	1			
47	147	147	10	10	Maths	Algebra	1	1	1	1			
48	148	148	10	10	Maths	Algebra	1	1	1	1			
49	149	149	10	10	Maths	Algebra	1	1	1	1			
50	150	150	10	10	Maths	Algebra	1	1	1	1			
51	151	151	10	10	Maths	Algebra	1	1	1	1			
52	152	152	10	10	Maths	Algebra	1	1	1	1			
53	153	153	10	10	Maths	Algebra	1	1	1	1			
54	154	154	10	10	Maths	Algebra	1	1	1	1			
55	155	155	10	10	Maths	Algebra	1	1	1	1			
56	156	156	10	10	Maths	Algebra	1	1	1	1			
57	157	157	10	10	Maths	Algebra	1	1	1	1			
58	158	158	10	10	Maths	Algebra	1	1	1	1			
59	159	159	10	10	Maths	Algebra	1	1	1	1			
60	160	160	10	10	Maths	Algebra	1	1	1	1			
61	161	161	10	10	Maths	Algebra	1	1	1	1			
62	162	162	10	10	Maths	Algebra	1	1	1	1			
63	163	163	10	10	Maths	Algebra	1	1	1	1			
64	164	164	10	10	Maths	Algebra	1	1	1	1			
65	165	165	10	10	Maths	Algebra	1	1	1	1			
66	166	166	10	10	Maths	Algebra	1	1	1	1			
67	167	167	10	10	Maths	Algebra	1	1	1	1			
68	168	168	10	10	Maths	Algebra	1	1	1	1			
69	169	169	10	10	Maths	Algebra	1	1	1	1			
70	170	170	10	10	Maths	Algebra	1	1	1	1			
71	171	171	10	10	Maths	Algebra	1	1	1	1			
72	172	172	10	10	Maths	Algebra	1	1	1	1			
73	173	173	10	10	Maths	Algebra	1	1	1	1			
74	174	174	10	10	Maths	Algebra	1	1	1	1			
75	175	175	10	10	Maths	Algebra	1	1	1	1			
76	176	176	10	10	Maths	Algebra	1	1	1	1			
77	177	177	10	10	Maths	Algebra	1	1	1	1			
78	178	178	10	10	Maths	Algebra	1	1	1	1			
79	179	179	10	10	Maths	Algebra	1	1	1	1			
80	180	180	10	10	Maths	Algebra	1	1	1	1			
81	181	181	10	10	Maths	Algebra	1	1	1	1			
82	182	182	10	10	Maths	Algebra	1	1	1	1			
83	183	183	10	10	Maths	Algebra	1	1	1	1			
84	184	184	10	10	Maths	Algebra	1	1	1	1			
85	185	185	10	10	Maths	Algebra	1	1	1	1			
86	186	186	10	10	Maths	Algebra	1	1	1	1			
87	187	187	10	10	Maths	Algebra	1	1	1	1			
88	188	188	10	10	Maths	Algebra	1	1	1	1			
89	189	189	10	10	Maths	Algebra	1	1	1	1			
90	190	190	10	10	Maths	Algebra	1	1	1	1			
91	191	191	10	10	Maths	Algebra	1	1	1	1			
92	192	192	10	10	Maths	Algebra	1	1	1	1			
93	193	193	10	10	Maths	Algebra	1	1	1	1			
94	194	194	10	10	Maths	Algebra	1	1	1	1			
95	195	195	10	10	Maths	Algebra	1	1	1	1			
96	196	196	10	10	Maths	Algebra	1	1	1	1			
97	197	197	10	10	Maths	Algebra	1	1	1	1			
98	198	198	10	10	Maths	Algebra	1	1	1	1			
99	199	199	10	10	Maths	Algebra	1	1	1	1			
100	200	200	10	10	Maths	Algebra	1	1	1	1			

No.	Date	Time	Location	Activity	Duration	Frequency	Intensity	Notes	Heart Rate (b/min)			Calories (kcal)	RPE (1-10)	Perceived Exertion (%)	Post-Activity Notes		
									Rest	Target	Actual						
1	2023-10-26	08:00	Indoor Track	Warm-up	5	1	Low	Light jog	120	140	130	100	2	50%	Good start		
				Interval 1	10			1	Low	Interval 1	120	140				130	100
				Interval 2	10			1	Low	Interval 2	120	140				130	100
2	2023-10-26	08:10	Indoor Track	Interval 3	10	1	Low	Interval 3	120	140	130	100	2	50%	Good start		
				Interval 4	10			1	Low	Interval 4	120	140				130	100
				Interval 5	10			1	Low	Interval 5	120	140				130	100
3	2023-10-26	08:20	Indoor Track	Interval 6	10	1	Low	Interval 6	120	140	130	100	2	50%	Good start		
				Interval 7	10			1	Low	Interval 7	120	140				130	100
				Interval 8	10			1	Low	Interval 8	120	140				130	100
4	2023-10-26	08:30	Indoor Track	Interval 9	10	1	Low	Interval 9	120	140	130	100	2	50%	Good start		
				Interval 10	10			1	Low	Interval 10	120	140				130	100
				Interval 11	10			1	Low	Interval 11	120	140				130	100
5	2023-10-26	08:40	Indoor Track	Interval 12	10	1	Low	Interval 12	120	140	130	100	2	50%	Good start		
				Interval 13	10			1	Low	Interval 13	120	140				130	100
				Interval 14	10			1	Low	Interval 14	120	140				130	100
6	2023-10-26	08:50	Indoor Track	Interval 15	10	1	Low	Interval 15	120	140	130	100	2	50%	Good start		
				Interval 16	10			1	Low	Interval 16	120	140				130	100
				Interval 17	10			1	Low	Interval 17	120	140				130	100
7	2023-10-26	09:00	Indoor Track	Interval 18	10	1	Low	Interval 18	120	140	130	100	2	50%	Good start		
				Interval 19	10			1	Low	Interval 19	120	140				130	100
				Interval 20	10			1	Low	Interval 20	120	140				130	100
8	2023-10-26	09:10	Indoor Track	Interval 21	10	1	Low	Interval 21	120	140	130	100	2	50%	Good start		
				Interval 22	10			1	Low	Interval 22	120	140				130	100
				Interval 23	10			1	Low	Interval 23	120	140				130	100
9	2023-10-26	09:20	Indoor Track	Interval 24	10	1	Low	Interval 24	120	140	130	100	2	50%	Good start		
				Interval 25	10			1	Low	Interval 25	120	140				130	100
				Interval 26	10			1	Low	Interval 26	120	140				130	100
10	2023-10-26	09:30	Indoor Track	Interval 27	10	1	Low	Interval 27	120	140	130	100	2	50%	Good start		
				Interval 28	10			1	Low	Interval 28	120	140				130	100
				Interval 29	10			1	Low	Interval 29	120	140				130	100
11	2023-10-26	09:40	Indoor Track	Interval 30	10	1	Low	Interval 30	120	140	130	100	2	50%	Good start		
				Interval 31	10			1	Low	Interval 31	120	140				130	100
				Interval 32	10			1	Low	Interval 32	120	140				130	100
12	2023-10-26	09:50	Indoor Track	Interval 33	10	1	Low	Interval 33	120	140	130	100	2	50%	Good start		
				Interval 34	10			1	Low	Interval 34	120	140				130	100
				Interval 35	10			1	Low	Interval 35	120	140				130	100
13	2023-10-26	10:00	Indoor Track	Interval 36	10	1	Low	Interval 36	120	140	130	100	2	50%	Good start		
				Interval 37	10			1	Low	Interval 37	120	140				130	100
				Interval 38	10			1	Low	Interval 38	120	140				130	100
14	2023-10-26	10:10	Indoor Track	Interval 39	10	1	Low	Interval 39	120	140	130	100	2	50%	Good start		
				Interval 40	10			1	Low	Interval 40	120	140				130	100
				Interval 41	10			1	Low	Interval 41	120	140				130	100
15	2023-10-26	10:20	Indoor Track	Interval 42	10	1	Low	Interval 42	120	140	130	100	2	50%	Good start		
				Interval 43	10			1	Low	Interval 43	120	140				130	100
				Interval 44	10			1	Low	Interval 44	120	140				130	100
16	2023-10-26	10:30	Indoor Track	Interval 45	10	1	Low	Interval 45	120	140	130	100	2	50%	Good start		
				Interval 46	10			1	Low	Interval 46	120	140				130	100
				Interval 47	10			1	Low	Interval 47	120	140				130	100
17	2023-10-26	10:40	Indoor Track	Interval 48	10	1	Low	Interval 48	120	140	130	100	2	50%	Good start		
				Interval 49	10			1	Low	Interval 49	120	140				130	100
				Interval 50	10			1	Low	Interval 50	120	140				130	100
18	2023-10-26	10:50	Indoor Track	Interval 51	10	1	Low	Interval 51	120	140	130	100	2	50%	Good start		
				Interval 52	10			1	Low	Interval 52	120	140				130	100
				Interval 53	10			1	Low	Interval 53	120	140				130	100
19	2023-10-26	11:00	Indoor Track	Interval 54	10	1	Low	Interval 54	120	140	130	100	2	50%	Good start		
				Interval 55	10			1	Low	Interval 55	120	140				130	100
				Interval 56	10			1	Low	Interval 56	120	140				130	100
20	2023-10-26	11:10	Indoor Track	Interval 57	10	1	Low	Interval 57	120	140	130	100	2	50%	Good start		
				Interval 58	10			1	Low	Interval 58	120	140				130	100
				Interval 59	10			1	Low	Interval 59	120	140				130	100
21	2023-10-26	11:20	Indoor Track	Interval 60	10	1	Low	Interval 60	120	140	130	100	2	50%	Good start		
				Interval 61	10			1	Low	Interval 61	120	140				130	100
				Interval 62	10			1	Low	Interval 62	120	140				130	100
22	2023-10-26	11:30	Indoor Track	Interval 63	10	1	Low	Interval 63	120	140	130	100	2	50%	Good start		
				Interval 64	10			1	Low	Interval 64	120	140				130	100
				Interval 65	10			1	Low	Interval 65	120	140				130	100
23	2023-10-26	11:40	Indoor Track	Interval 66	10	1	Low	Interval 66	120	140	130	100	2	50%	Good start		
				Interval 67	10			1	Low	Interval 67	120	140				130	100
				Interval 68	10			1	Low	Interval 68	120	140				130	100
24	2023-10-26	11:50	Indoor Track	Interval 69	10	1	Low	Interval 69	120	140	130	100	2	50%	Good start		
				Interval 70	10			1	Low	Interval 70	120	140				130	100
				Interval 71	10			1	Low	Interval 71	120	140				130	100
25	2023-10-26	12:00	Indoor Track	Interval 72	10	1	Low	Interval 72	120	140	130	100	2	50%	Good start		
				Interval 73	10			1	Low	Interval 73	120	140				130	100
				Interval 74	10			1	Low	Interval 74	120	140				130	100
26	2023-10-26	12:10	Indoor Track	Interval 75	10	1	Low	Interval 75	120	140	130	100	2	50%	Good start		
				Interval 76	10			1	Low	Interval 76	120	140				130	100
				Interval 77	10			1	Low	Interval 77	120	140				130	100
27	2023-10-26	12:20	Indoor Track	Interval 78	10	1	Low	Interval 78	120	140	130	100	2	50%	Good start		
				Interval 79	10			1	Low	Interval 79	120	140				130	100
				Interval 80	10			1	Low	Interval 80	120	140				130	100
28	2023-10-26	12:30	Indoor Track	Interval 81	10	1	Low	Interval 81	120	140	130	100	2	50%	Good start		
				Interval 82	10			1	Low	Interval 82	120	140				130	100
				Interval 83	10			1	Low	Interval 83	120	140				130	100
29	2023-10-26	12:40	Indoor Track	Interval 84	10	1	Low	Interval 84	120	140	130	100	2	50%	Good start		
				Interval 85	10			1	Low	Interval 85	120	140				130	100
				Interval 86	10			1	Low	Interval 86	120	140				130	100
30	2023-10-26	12:50	Indoor Track	Interval 87	10	1	Low	Interval 87	120	140	130	100	2	50%	Good start		
				Interval 88	10			1	Low	Interval 88	120	140				130	100
				Interval 89	10			1	Low	Interval 89	120	140				130	100
31	2023-10-26	13:00	Indoor Track	Interval 90	10	1	Low	Interval 90	120	140	130	100	2	50%	Good start		
				Interval 91	10			1	Low	Interval 91	120	140				130	100
				Interval 92	10			1	Low	Interval 92	120	140				130	100
32	2023-10-26	13:10	Indoor Track	Interval 93	10	1	Low	Interval 93	120	140	130	100	2	50%	Good start		
				Interval 94	10			1	Low	Interval 94	120	140				130	100
				Interval 95	10			1	Low	Interval 95	120	140				130	100
33	2023-10-26	13:20	Indoor Track	Interval 96	10	1	Low	Interval 96	120	140	130	100	2	50%	Good start		
				Interval 97	10			1	Low	Interval 97	120	140				130	100
				Interval 98	10			1	Low	Interval 98	120	140				130	100
34	2023-10-26	13:30	Indoor Track	Interval 99	10	1	Low	Interval 99	120	140	130	100	2	50%	Good start		
				Interval 100	10			1	Low	Interval 100	120	140				130	100
				Interval 101	10			1	Low	Interval 101	120	140				130	100
35	2023-10-26	13:40	Indoor Track	Interval 102	10	1	Low	Interval 102	120	140	130	100	2	50%	Good start		
				Interval 103	10			1	Low	Interval 103	120	140				130	100
				Interval 104	10			1	Low	Interval 104	120	140				130	100
36	2023-10-26	13:50	Indoor Track	Interval 105	10	1	Low	Interval 105	120	140	130	100	2	50%	Good start		
				Interval 106	10			1	Low	Interval 106	120	140				130	100
				Interval 107	10			1	Low	Interval 107	120	140				130	100
37	2023-10-26	14:00	Indoor Track	Interval 108	10	1	Low	Interval 108	120	140	130	100	2	50%	Good start		
				Interval 109	10			1	Low	Interval 109	120	140				130	100
				Interval 110	10			1	Low	Interval 110	120	140				130	100
38	2023-10-26	14:10	Indoor Track	Interval 111	10	1	Low	Interval 111	120	140	130	100	2	50%	Good start		
				Interval 112	10			1	Low	Interval 112	120	140				130	100
				Interval 113	10			1	Low	Interval 113	120	140				130	100
39	2023-10-26	14:20	Indoor Track	Interval 114	10	1	Low	Interval 114	120	140	130	100	2	50%	Good start		
				Interval 115	10			1	Low	Interval 115	120	140				130	100
				Interval 116	10			1	Low	Interval 116	120	140				130	100
40	2023-10-26	14:30	Indoor Track	Interval 117	10	1	Low	Interval 117	120	140	130	100	2	50%	Good start		
				Interval 118	10			1	Low	Interval 118	120	140				130	100
				Interval 119	10			1	Low	Interval							

Date	Time	Location	Activity	Duration	Frequency	Weather				Temperature	Humidity	Wind Speed	Wind Direction	Cloud Cover	Precipitation	Sunlight	Moon Phase	Tide	Notes
						Temp	Humid	Wind	Cloud										
2023-10-26	08:00	Beach	Swimming	1.0	1	25	75	10	SE	15	80	15	SE	10	0.0	80	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-10-27	09:00	Beach	Swimming	1.0	1	26	76	12	SE	16	81	16	SE	10	0.0	81	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-10-28	09:00	Beach	Swimming	1.0	1	27	77	13	SE	17	82	17	SE	10	0.0	82	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-10-29	09:00	Beach	Swimming	1.0	1	28	78	14	SE	18	83	18	SE	10	0.0	83	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-10-30	09:00	Beach	Swimming	1.0	1	29	79	15	SE	19	84	19	SE	10	0.0	84	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-10-31	09:00	Beach	Swimming	1.0	1	30	80	16	SE	20	85	20	SE	10	0.0	85	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-01	09:00	Beach	Swimming	1.0	1	31	81	17	SE	21	86	21	SE	10	0.0	86	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-02	09:00	Beach	Swimming	1.0	1	32	82	18	SE	22	87	22	SE	10	0.0	87	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-03	09:00	Beach	Swimming	1.0	1	33	83	19	SE	23	88	23	SE	10	0.0	88	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-04	09:00	Beach	Swimming	1.0	1	34	84	20	SE	24	89	24	SE	10	0.0	89	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-05	09:00	Beach	Swimming	1.0	1	35	85	21	SE	25	90	25	SE	10	0.0	90	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-06	09:00	Beach	Swimming	1.0	1	36	86	22	SE	26	91	26	SE	10	0.0	91	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-07	09:00	Beach	Swimming	1.0	1	37	87	23	SE	27	92	27	SE	10	0.0	92	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-08	09:00	Beach	Swimming	1.0	1	38	88	24	SE	28	93	28	SE	10	0.0	93	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-09	09:00	Beach	Swimming	1.0	1	39	89	25	SE	29	94	29	SE	10	0.0	94	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-10	09:00	Beach	Swimming	1.0	1	40	90	26	SE	30	95	30	SE	10	0.0	95	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-11	09:00	Beach	Swimming	1.0	1	41	91	27	SE	31	96	31	SE	10	0.0	96	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-12	09:00	Beach	Swimming	1.0	1	42	92	28	SE	32	97	32	SE	10	0.0	97	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-13	09:00	Beach	Swimming	1.0	1	43	93	29	SE	33	98	33	SE	10	0.0	98	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-14	09:00	Beach	Swimming	1.0	1	44	94	30	SE	34	99	34	SE	10	0.0	99	Waxing Crescent	Low	Clear sky, perfect for swimming.
2023-11-15	09:00	Beach	Swimming	1.0	1	45	95	31	SE	35	100	35	SE	10	0.0	100	Waxing Crescent	Low	Clear sky, perfect for swimming.

ID	Name	Age	Gender	Height (cm)	Weight (kg)	BMI	Blood Pressure (mmHg)	Heart Rate (bpm)	Respiratory Rate (bpm)	Oxygen Saturation (%)	Vital Signs			Temperature (°C)	Pulse (bpm)	Respiration (bpm)	Blood Pressure (mmHg)	Heart Rate (bpm)	Oxygen Saturation (%)
											Temp (°C)	Pulse (bpm)	Respiration (bpm)						
1	John Doe	35	Male	175	75	24.5	120/80	72	18	98	37.8	72	18	120/80	72	98	120/80	72	98
2	Jane Smith	28	Female	160	60	23.8	110/70	68	16	97	37.5	68	16	110/70	68	97	110/70	68	97
3	Michael Johnson	42	Male	180	85	26.2	130/90	80	20	96	38.0	80	20	130/90	80	96	130/90	80	96
4	Emily Davis	31	Female	165	65	24.2	115/75	70	17	98	37.6	70	17	115/75	70	98	115/75	70	98
5	Robert Brown	55	Male	170	90	31.2	140/100	95	22	95	38.2	95	22	140/100	95	95	140/100	95	95
6	Sarah White	22	Female	155	55	22.5	105/65	65	15	99	37.3	65	15	105/65	65	99	105/65	65	99
7	David Wilson	48	Male	178	80	25.1	125/85	75	19	97	37.9	75	19	125/85	75	97	125/85	75	97
8	Olivia Taylor	33	Female	162	62	24.8	118/78	71	17	98	37.7	71	17	118/78	71	98	118/78	71	98
9	James Anderson	60	Male	185	95	28.5	135/95	100	23	96	38.1	100	23	135/95	100	96	135/95	100	96
10	Mia Garcia	25	Female	158	58	23.1	108/68	66	16	99	37.4	66	16	108/68	66	99	108/68	66	99
11	Benjamin Lee	40	Male	172	78	25.6	128/88	76	19	97	37.9	76	19	128/88	76	97	128/88	76	97
12	Charlotte King	30	Female	160	60	23.4	112/72	69	16	98	37.5	69	16	112/72	69	98	112/72	69	98
13	William Hall	50	Male	175	82	26.8	130/92	98	21	96	38.0	98	21	130/92	98	96	130/92	98	96
14	Ava Young	27	Female	157	57	23.2	107/67	67	16	99	37.4	67	16	107/67	67	99	107/67	67	99
15	Lucas Scott	45	Male	170	75	26.5	125/85	75	19	97	37.9	75	19	125/85	75	97	125/85	75	97
16	Grace Adams	32	Female	163	63	24.5	119/79	72	17	98	37.7	72	17	119/79	72	98	119/79	72	98
17	Henry Baker	58	Male	180	92	28.9	138/98	102	24	95	38.1	102	24	138/98	102	95	138/98	102	95
18	Lily Green	24	Female	156	56	22.8	106/66	66	16	99	37.3	66	16	106/66	66	99	106/66	66	99
19	Sebastian Hill	43	Male	173	79	26.0	127/87	77	19	97	37.9	77	19	127/87	77	97	127/87	77	97
20	Isabella King	29	Female	159	59	23.5	111/71	69	16	98	37.5	69	16	111/71	69	98	111/71	69	98

Sl. No.	Project Name	Start Date	End Date	Duration (Days)	Start Time	End Time	Frequency	Location	Facilitator	Participants	Resources	Equipment	Materials	Cost (₹)	Impact	Remarks
1	Project A: Community Health Survey	2024-01-01	2024-01-15	15	09:00	17:00	Weekly	Community Center	Dr. A. Sharma	20	Survey Forms, Stethoscopes	Survey Forms, Stethoscopes	Survey Forms, Stethoscopes	5000	Improved health awareness in the community.	Completed successfully.
2	Project B: Environmental Clean-up Drive	2024-01-20	2024-02-05	16	08:00	16:00	Weekly	Park Area	Mr. B. Singh	15	Gloves, Trash Bags, Tools	Gloves, Trash Bags, Tools	Gloves, Trash Bags, Tools	3000	Kept the park area clean and hygienic.	Completed successfully.
3	Project C: Digital Literacy Training	2024-02-10	2024-02-25	15	10:00	14:00	Weekly	Library	Ms. C. Devi	10	Laptops, Projector, Internet	Laptops, Projector, Internet	Laptops, Projector, Internet	8000	Enhanced digital skills of participants.	Completed successfully.
4	Project D: Tree Plantation Drive	2024-03-01	2024-03-15	15	07:00	15:00	Weekly	Forest Area	Mr. D. Kumar	25	Shovels, Water, Seeds	Shovels, Water, Seeds	Shovels, Water, Seeds	4000	Planted 50 trees in the forest area.	Completed successfully.
5	Project E: Sports Day for Children	2024-03-20	2024-03-25	6	08:00	18:00	One-time	School Grounds	Mr. E. Singh	30	Sports Equipment, Snacks	Sports Equipment, Snacks	Sports Equipment, Snacks	12000	Encouraged physical activity among children.	Completed successfully.
6	Project F: Book Distribution Drive	2024-04-01	2024-04-15	15	09:00	17:00	Weekly	Library	Ms. F. Devi	15	Books, Banners	Books, Banners	Books, Banners	6000	Distributed 100 books to children.	Completed successfully.
7	Project G: Yoga Session for Seniors	2024-04-20	2024-05-05	16	06:00	08:00	Weekly	Community Center	Mr. G. Singh	12	Yoga Mats, Music	Yoga Mats, Music	Yoga Mats, Music	4000	Improved physical and mental health of seniors.	Completed successfully.
8	Project H: Gardening Workshop	2024-05-10	2024-05-25	15	09:00	14:00	Weekly	Community Garden	Ms. H. Devi	18	Tools, Seeds, Fertilizer	Tools, Seeds, Fertilizer	Tools, Seeds, Fertilizer	7000	Teach gardening techniques to participants.	Completed successfully.
9	Project I: Music Performance by Students	2024-05-30	2024-06-05	6	15:00	19:00	One-time	School Auditorium	Mr. I. Singh	25	Music Instruments, Sound System	Music Instruments, Sound System	Music Instruments, Sound System	10000	Entertained the audience with a great performance.	Completed successfully.
10	Project J: Health Check-up for Women	2024-06-10	2024-06-25	15	08:00	16:00	Weekly	Health Center	Dr. J. Sharma	20	Medical Equipment, First Aid Kit	Medical Equipment, First Aid Kit	Medical Equipment, First Aid Kit	9000	Provided health check-ups for women.	Completed successfully.
11	Project K: Painting Competition for Children	2024-06-30	2024-07-15	15	09:00	17:00	Weekly	Community Center	Ms. K. Devi	15	Paints, Brushes, Canvas	Paints, Brushes, Canvas	Paints, Brushes, Canvas	6000	Encouraged creativity and art skills in children.	Completed successfully.
12	Project L: Book Reading Session	2024-07-20	2024-08-05	16	10:00	14:00	Weekly	Library	Mr. L. Singh	10	Books, Projector	Books, Projector	Books, Projector	4000	Read books aloud to participants.	Completed successfully.
13	Project M: Dance Performance by Youth	2024-08-10	2024-08-25	15	18:00	21:00	Weekly	Community Center	Ms. M. Devi	20	Dance Props, Music	Dance Props, Music	Dance Props, Music	8000	Entertained the audience with a dance performance.	Completed successfully.
14	Project N: Gardening Workshop for Seniors	2024-08-30	2024-09-15	15	09:00	14:00	Weekly	Community Garden	Mr. N. Singh	18	Tools, Seeds, Fertilizer	Tools, Seeds, Fertilizer	Tools, Seeds, Fertilizer	7000	Teach gardening techniques to seniors.	Completed successfully.
15	Project O: Sports Day for Seniors	2024-09-20	2024-09-25	6	08:00	18:00	One-time	School Grounds	Mr. O. Singh	25	Sports Equipment, Snacks	Sports Equipment, Snacks	Sports Equipment, Snacks	12000	Encouraged physical activity among seniors.	Completed successfully.
16	Project P: Book Distribution Drive for Children	2024-10-01	2024-10-15	15	09:00	17:00	Weekly	Library	Ms. P. Devi	15	Books, Banners	Books, Banners	Books, Banners	6000	Distributed 100 books to children.	Completed successfully.
17	Project Q: Yoga Session for Children	2024-10-20	2024-11-05	16	06:00	08:00	Weekly	Community Center	Mr. Q. Singh	12	Yoga Mats, Music	Yoga Mats, Music	Yoga Mats, Music	4000	Improved physical and mental health of children.	Completed successfully.
18	Project R: Gardening Workshop for Youth	2024-11-10	2024-11-25	15	09:00	14:00	Weekly	Community Garden	Ms. R. Devi	18	Tools, Seeds, Fertilizer	Tools, Seeds, Fertilizer	Tools, Seeds, Fertilizer	7000	Teach gardening techniques to youth.	Completed successfully.
19	Project S: Music Performance by Seniors	2024-11-30	2024-12-05	6	15:00	19:00	One-time	School Auditorium	Mr. S. Singh	25	Music Instruments, Sound System	Music Instruments, Sound System	Music Instruments, Sound System	10000	Entertained the audience with a music performance.	Completed successfully.
20	Project T: Health Check-up for Youth	2024-12-10	2024-12-25	15	08:00	16:00	Weekly	Health Center	Dr. T. Sharma	20	Medical Equipment, First Aid Kit	Medical Equipment, First Aid Kit	Medical Equipment, First Aid Kit	9000	Provided health check-ups for youth.	Completed successfully.

123456789

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Days)	Project Budget (Rs.)	Project Actual Cost (Rs.)	Project Profit (Rs.)	Project Loss (Rs.)	Project ROI (%)	Project Risk Level	Project Complexity	Project Team Size	Project Manager	Project Sponsor	Project Stakeholders	Project Deliverables	Project Milestones	Project Key Performance Indicators (KPIs)	Project Success Factors	Project Challenges	Project Risks	Project Opportunities	Project Threats	Project Recommendations	Project Notes
1	Project A	Software Development	Completed	2023-01-01	2023-03-31	90	1000000	950000	50000		5%	Low	Medium	5	John Doe	John Doe	John Doe	Project A Deliverables	Project A Milestones	Project A KPIs	Project A Success Factors	Project A Challenges	Project A Risks	Project A Opportunities	Project A Threats	Project A Recommendations	Project A Notes
2	Project B	Hardware Development	In Progress	2023-04-01	2023-06-30	90	2000000	1800000	200000		10%	Medium	High	10	Jane Smith	Jane Smith	Jane Smith	Project B Deliverables	Project B Milestones	Project B KPIs	Project B Success Factors	Project B Challenges	Project B Risks	Project B Opportunities	Project B Threats	Project B Recommendations	Project B Notes
3	Project C	Cloud Migration	On Hold	2023-07-01	2023-09-30	90	500000	500000	0		0%	Low	Medium	3	Mike Brown	Mike Brown	Mike Brown	Project C Deliverables	Project C Milestones	Project C KPIs	Project C Success Factors	Project C Challenges	Project C Risks	Project C Opportunities	Project C Threats	Project C Recommendations	Project C Notes
4	Project D	Mobile App Development	Completed	2023-10-01	2023-12-31	90	750000	700000	50000		7%	Low	Medium	4	Alice Green	Alice Green	Alice Green	Project D Deliverables	Project D Milestones	Project D KPIs	Project D Success Factors	Project D Challenges	Project D Risks	Project D Opportunities	Project D Threats	Project D Recommendations	Project D Notes
5	Project E	AI Research	On Hold	2024-01-01	2024-03-31	90	1500000	1500000	0		0%	High	Very High	15	Bob White	Bob White	Bob White	Project E Deliverables	Project E Milestones	Project E KPIs	Project E Success Factors	Project E Challenges	Project E Risks	Project E Opportunities	Project E Threats	Project E Recommendations	Project E Notes

Sl. No.	Project Name	Project Type	Project Status	Project Start Date	Project End Date	Project Duration (Months)	Project Budget (USD)	Project Actual Cost (USD)	Project Variance (USD)	Project Progress (%)	Project Risk Level	Project Owner	Project Manager	Project Sponsor
1	Project A	Construction	Completed	2018-01-01	2018-12-31	12	1000000	950000	50000	100	Low	John Doe	Jane Smith	John Doe
2	Project B	Software Development	In Progress	2019-01-01	2019-12-31	12	500000	450000	50000	75	Medium	John Doe	Jane Smith	John Doe
3	Project C	Marketing Campaign	Completed	2019-01-01	2019-06-30	6	200000	220000	-20000	100	Low	John Doe	Jane Smith	John Doe
4	Project D	Research & Development	On Hold	2019-01-01	2019-12-31	12	300000	300000	0	0	High	John Doe	Jane Smith	John Doe
5	Project E	Infrastructure Upgrade	Completed	2019-01-01	2019-12-31	12	800000	780000	20000	100	Medium	John Doe	Jane Smith	John Doe
6	Project F	Product Launch	In Progress	2019-01-01	2019-12-31	12	400000	380000	20000	80	Medium	John Doe	Jane Smith	John Doe
7	Project G	System Integration	Completed	2019-01-01	2019-12-31	12	600000	580000	20000	100	Medium	John Doe	Jane Smith	John Doe
8	Project H	Customer Service Improvement	On Hold	2019-01-01	2019-12-31	12	150000	150000	0	0	Low	John Doe	Jane Smith	John Doe
9	Project I	Internal Audit	Completed	2019-01-01	2019-06-30	6	100000	100000	0	100	Low	John Doe	Jane Smith	John Doe
10	Project J	Website Redesign	In Progress	2019-01-01	2019-12-31	12	250000	230000	20000	90	Medium	John Doe	Jane Smith	John Doe

Project Summary

